SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA

FROM: TLMA - Transportation Department SUBMITTAL DATE:
, March 1, 2012
SUBJECT: Countywide Traffic Signal battery backup system and LED modules improvement
project at various locations, Phase 2.

RECOMMENDED MOTION: That fhe Board of Supervisors:

1. Approve the specifications and contract documents for the Countywide Traffic Signal
battery backup system and LED modules improvement project at various locations,

Phase 2, and;
2. Authorize the Clerk to advertise for bids to be received in the office of the Director of

Transportation up to the hour of 2:00 pm, Wednesday, April 11,2012 at which time bids
will be opened.

Juan C. Perez
Director of Transportation
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The Honorable Board of Supervisors

RE: Countywide Traffic Signal battery backup system and LED modules improvement project at
various locations, Phase 2.

March 1, 2012

Page 2 of 2

BACKGROUND:

The Transportation Improvement Program (TIP) provides for the replacement and retrofitting of
traffic signals with the subject improvements. This project includes replacing and retrofitting’
existing green and red traffic signal indications with new LED modules and installing battery
backup systems throughout Riverside County at various signalized intersections in three
phases. Phase 1 is in construction and near completion. There are 47 locations being retrofitted
throughout the County with phase 1. Phase 2 includes 37 locations and a list of these locations
is attached. Phase 3 locations are planned for subsequent years. Countywide, yellow traffic
signal indications are being retrofitted with LED modules under a separate project which is
federally funded by the Energy Efficiency and Conservation Block Grant (EECBG) program.

The battery backup system improvements allow traffic signals to stay in operation during power
outages, or flash red, for several hours in order to maintain controlled traffic movements. These
improvements will minimize traffic delays and congestion and improve safety at the signalized
intersections during power outages rather than relying on drivers to stop at dark signals as
required by the California Vehicle Code. The Transportation Department’s Policy requires
battery backup systems be installed in all new signal installations.

The retrofitting of non-LED indications and replacement of old LED indications with more energy
efficient LED indications will reduce power consumption, and prolong traffic signal operation
when operating on battery power.

- The submitted contract documents and specifications have been approved as to form by County
Counsel.

Project No.: B9-0996
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COUNTYWIDE TRAFFIC SIGNAL
BATTERY BACKUP SYSTEM AND
LED MODULES IMPROVEMENT PROJECT
AT VARIOUS LOCATIONS
PHASE-2

PROJECT NO. B9-0996






SPECIFICATIONS AND CONTRACT DOCUMENTS

for

COUNTYWIDE TRAFFIC SIGNAL
BATTERY BACKUP SYSTEM AND
LED MODULES IMPROVEMENT PROJECT
AT VARIOUS LOCATIONS
PHASE-2

Project No. B9-0996

Approved by:

QQ/U\/\/V)W | 2|5 2012

Khalid Nasim, Date
Engineering Division Manager

Engineering Certification:

These specifications, special provisions, and estimates have been prepared by or
under the direction of the following Registered Civil Engineers:

/&

Dowling Ts4i, Date
County Pfoject Manager '
R.C.E. C52870

DOWLING TSAI

C 52870
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NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

COUNTYWIDE TRAFFIC SIGNAL
BATTERY BACKUP SYSTEM AND
LED MODULES IMPROVEMENT PROJECT
AT VARIOUS LOCATIONS

PHASE-2

PROJECT NO. B9-0996

Proposal shall be delivered to the Riverside County Transportation Department, 14™ Street Annex, 3525
14t Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, April 11, 2012, to be promptly opened in public at said address. Each proposal shall be in
accordance with plans, specifications, and other contract documents, dated February 2012, and prepared
by County of Riverside, whose address is same as the above, from whom they may be obtained upon
deposit of $25 per set, plus mailing. No refund. Prospective bidders may preview the plans,

specifications and other contract documents, at no charge prior to purchase, at the above noted location.

The Contractor is required to have a Class "A" license or Class “C-10” License at the time of bid
submission.

Dated: March 20, 2012

Kecia Harper-Them, Clerk of the Board

By:

Deputy






INSTRUCTIONS TO BIDDERS

. Form of Proposal. The proposal must be made on the form of Contractor's Proposal which is
included in the Contract Documents and must be completely filled in, dated and signed. If
provision is made for alternates, they must all be bid, unless otherwise provided in the
Special Provisions.

. Bid Bond. The proposal must be accompanied by a 10% Bid Bond, using the form provided
in the Contract Documents, or by a certified or cashier's check payable to the order of County
in an amount not less than 10% of the amount bid, inclusive of alternates.

Submission of Proposal. A proposal must be submitted in a sealed opaque envelope which
clearly identifies the bidder and the project. Bids must be received by the time and at the
place set forth in the Notice Inviting Bids and may be withdrawn only as stated in the
proposal. Bids shall be completed in ink.

. Contract Documents. The complete Contract Documents are identified in the Agreement.
Potential bidders are cautioned that the successful bidder incurs duties and obligations under
all of the Contract Documents and that they should not merely examine the Plans and
Specifications in making their bid.

. License. To be considered for award of the contract, a potential bidder must have the kind of
license required under provisions of the California Business and Professions Code for the
work covered in this proposal. This includes joint ventures.

Each item of work will be performed by a Contractor which is qualified and properly
licensed for that work.

Pursuant to California Labor Code Section 3099, certification is required for all persons who
perform work as electricians for Contractors licensed as Class C-10 Electrical Contractors.
Proof of certification shall be provided to the County before the start of construction.

. Quantities. The amount of work to be done or materials to be furnished under the Contract as
shown in the Contractor's Proposal are but estimates and are not to be taken as an expressed
or an implied statement that the actual amount of work or materials will correspond to the
estimate.

County reserves the right to increase or decrease or to entirely eliminate certain items from
the work or materials to be furnished if such action is found to be desirable or expedient.

Contractor is cautioned against the unbalancing of his bid by prorating his overhead only into
one or two items when there are a number of items listed in the schedule.

Al



7.

10.

1.

Interpretation of Documents. Discrepancies, omissions, ambiguities, requirements likely to
cause disputes between trades and similar matter shall be promptly brought to the attention of
the County of Riverside in writing. When appropriate, Addenda will be issued by County.

If the Bidder requires clarification or interpretation of the Bidding Documents, the Bidder
shall make a written request to the County by a Request for Information (RFI). All requests
for information must be submitted, in writing, between the hours of 8:00 AM and 5:00 PM
on any day, Monday through Friday (except holidays), up to, including and no later than the
fifth (5™) day prior to Bid Closing Deadline, by hand delivery, mail, fax or electronic mail.

The County of Riverside will not respond to Requests for Information submitted after that
time, unless the County determines, at its sole discretion, which it is in the best interest of the
public and the County to do so. Requests for Information should be addressed to. County of
Riverside, Transportation Department, Attn: Joel Jimenez; 3525 14™ Street, Riverside, CA
92501, facsimile (951) 955-3164, electronic mail: jrjimenez@rctlma.org

No communication by anyone as to such matters except by an Addendum affects the
meaning or requirements of the Contract Documents.

Addenda. County reserves the right to issue Addenda to the Contract Documents at any time
prior to the time set to open bids. Each potential bidder shall leave with the County
Transportation Department his name and address for the purpose of receiving Addenda to be
mailed or delivered to such names at such addresses. To be considered, a Contractor's
Proposal must list and take into account all issued Addenda.

Inspection of Site. Bidders must examine the site and acquaint themselves with all
conditions affecting the work. By making his bid a bidder warrants that he has made such
site examination as he deems necessary as to the condition of the site, its accessibility for
materials, workmen' and utilities and ability to protect existing surface and subsurface
tmprovements. No claim for allowances - time or money - will be allowed as to such
matters.

Bonds. The County requires a 100% Payment Bond and 100% Performance Bond from the
successful bidder. All Bonds must be on County's forms contained in the Contract
Documents. '

The bonds must be underwritten by a Surety Company, which is admitted to transact the
business of insurance in the State of California, and which carries a rating in the current issue
of Best's Insurance Guide of "A" or better with a financial size of at least "VIII". The bond
forms included in the project documents shall be used. All signatures on the bonds shall be
notarized. Bonds shall be provided with an executed Power of Attorney issued by the surety.

Bids. Bids are required for the entire work, including all alternate bid schedules, if
applicable, unless otherwise explicitly allowed in the bid documents. The amount of the bid
for comparison purposes will be the total of all items. The total of unit basis items will be
determined by extension of the item price bid on the basis of the estimated quantity set forth
for the item.

A2




The bidder shall set forth for each item of work in clearly legible figures, an item price and a
total for the item in the respective spaces provided for this purpose. In the case of unit basis
items, the amount set forth under the "Total" column shall be the extension of the item price
bid on the basis of the estimated quantity for the item.

In case of discrepancy between the item price and the total set forth for the item, the item
price shall prevail, provided, however, if the amount set forth as an item price is ambiguous,
unintelligible or uncertain for any cause, or is omitted, or in the case of unit basis items, is
the same amount as the entry in the "Total" column, then the amount set forth in the "Total"
column for the item shall prevail in accordance with the following:

a. As to lump sum items, the amount set forth in the "Total" column shall be the item
price.

b. As to unit basis items, the amount set forth in the "Total" column shall be divided by
the estimated quantity for the item and the price thus obtained shall be the item price.

The bidder is advised that the items of work may be grouped into bid schedules, and that
certain bid items may be listed in more than one bid schedule, and with different bid item
numbers, and the following shall apply thereto:
The bidder is directed to submit the same bid amount for all contract bid items that are
listed with the same item code and item description. Said bid items are referred to herein
as “Like Bid Items”.
“Like Bid Items” shall be considered a single bid item for purposes of calculating
increased and decreased quantities, and as otherwise applicable in Section 4-1.03,
“Changes” of the Standard Specifications.
The following are not subject to this bidding requirement:
1. Bid items with the same item code but different item descriptions.
2. Bid items that are measured as “lump sum” or “force account”.
3. Alternate bid schedules.
In the event that a bidder submits different unit bid amounts for “Like Bid Items”, as
described above, the bid will be corrected by applying the lowest of the unit bid amounts
to all the respective “Like Bid Items”.

No bidder may withdraw his bid for a period of ninety (90) days after the bid opening.

12. Award of Contract. The County reserves the right to reject all bids received. Acceptance by
the governing body of the County by resolution or minute order at a meeting regularly called

A3



13.

14.

and held of a Contractor's Proposal constitutes an award of the contract and the execution of
the Agreement is a written memorial thereof.

The County of Riverside will submit the contract documents to the low responsive and
responsible bidder for execution prior to award utilizing the following procedures and
requirements:

a. A bidder whose proposal is accepted shall execute the formal construction agreement
with the County of Riverside, similar to the form attached hereto as a sample, and
shall return said agreement, together with approved performance and payment bonds
and with complete evidence of insurance as required elsewhere herein, including
executed additional insured endorsements and waivers of subrogation, within ten (10)
working days from the date of the Notice of Acceptance of Proposal and Intent to
Award as issued by the Transportation Department. All submittals shall meet the
requirements of the bid documents. Corrections, if required, shall be made and the
revised documents shall be resubmitted within two (2) working days of Contractor’s
receipt of review comments.

b. The contract bonds and insurance documentation shall be submitted in accordance
with the contract requirements prior to submission to the County of Riverside Board
of Supervisors for award by the Transportation Department, and prior to the
performance of any work under the contract.

c. If a Bidder to whom a Notice of Acceptance of Proposal and Intent to Award has
been issued, fails or refuses to sign a construction agreement, or to furnish the bonds
or insurance certificates and endorsements as required within the prescribed period of
time as described above, the County of Riverside may, at its sole discretion, rescind
the Notice of Acceptance, and the bid guarantee submitted by that Contractor shall
become the property of the County of Riverside as prescribed in the bid documents
and as allowed by law.

d. Ifitis in the best interest of the County of Riverside, the County reserves the right to
award the contract prior to execution by the Contractor. Thereafter, County shall mail
or deliver to the lowest responsible bidder the agreement for Contractor’s execution
and return.

Return of Guarantee. Bid bonds will not be returned unless specifically requested by the
bidder. Any submitted negotiable securities of unsuccessful bidders will be returned by mail
within 30 days of the award of a contract to the successful bidder. Any submitted negotiable
security of the successful bidder will be returned by mail within 30 days of receipt by the
County of executed contract, certificate of insurance, performance bond and payment Bond.

Subletting and Subcontracting. Bidders are required pursuant to the Subletting and

Subcontracting Fair Practices Act (commencing with Section 4100 of the Public Contracts
Code) to list in their proposal the name and location of place of business of each
subcontractor who will perform work or labor or render services in or about the construction
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15.

16.

17.

18.

19.

of the work or improvement or a subcontractor who specifically fabricates and installs a
portion of the work or improvement according to detailed drawings contained in the Plans
and Specifications in excess of 1/2 of 1% of this prime Contractor's total bid. Failure to list a
subcontractor for a portion of the work means that the prime Contractor will do that portion
of the work. It is the County's intent for the Subletting and Subcontracting Fair Practice Act
to apply to all phases of the work.

Qualifications of Bidders. No award will be made to any bidder who cannot give satisfactory
assurance to the Board of Supervisors as to his own ability to carry out the contract, both
from his financial standing and by reason of his previous experience as a Contractor on work
of the nature contemplated in the contract. The bidder may be required to submit his record
of work of similar nature to that proposed under these specifications, and unfamiliarity with
the type of work may be sufficient cause for rejection of bid.

Contract Participation. Riverside County's M/W/DVBE Contract Participation Program
affirms the utilization and participation of qualified minority, women and disabled veteran
firms in its contracting and procurement activities. The County encourages general and
prime Contractors to afford competitive subcontracting opportunities to minority, women and
disabled veteran firms where possible, in their contracting and procurement activities with
the County of Riverside.

Hours of Work. Attention is directed to Section 8-1.06,”Time of Completion” and Section 7-
1.01A (1), “Hours of Labor” of the Standard Specifications.

Daily working hours shall be between the hours of 7:00 a.m. and 6:00 p.m., Monday through
Friday, except legal holidays, as approved by the Engineer. Exceptions and specific work
schedules shall be submitted to the Engineer for consideration.

Labor Code. Pursuant to the Labor Code, the governing board of the Owner has obtained
from the Director of the Department of Industrial Relations, State of California, his
determinations of general prevailing rates of per diem wages applicable to the work, and for
holiday, and overtime work, including employer payments for health and welfare, pensions,
vacation and similar purpose, as set forth on schedule which is on file at the principal office
of the Owner, and which will be made available to any interested person upon request.

Alternate Bid Schedules. If the Proposal includes bid items listed under a Base Bid Schedule
and one or more Alternate Bid Schedules, the following shall apply: The County may award
only the items of work listed on the Base Bid Schedule, or may choose to award some or all
of the Alternate Bid Schedules in addition to the Base Bid Schedule. Unless otherwise
specified, the basis of the selection of the lowest bid shall be the lowest responsive and
responsible bid for the sum of all Bid Schedules.

If the Proposal includes bid items listed under two or more Alternate Bid Schedules with no
Base Bid Schedule, the following shall apply: This project contains Alternate Bid Schedules
that may or may not be mutually exclusive, as described elsewhere in the bid documents.
The County may award the items of work listed on one or more of the Alternate Bid

AS
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Schedules. In the case of mutually exclusive Alternate Bid Schedules, only one of the-
Alternate Bid Schedules will be selected for award. Unless otherwise specified, the basis of
the selection of the lowest bid shall be the lowest responsive and responsible bid for the sum
of all Bid Schedules.

The County also reserves the right to reject all bids received.

Dust Abatement. Attention is directed to Section 23, “Dust Abatement” with regard to the
dust abatement provisions of the contract.

Submission of Insurance Certificate. Within ten (10) working days of the date of the Notice
of Acceptance of Proposal and Intent to Award issued by the County of Riverside, the
successful Contractor shall submit a certificate of insurance, including required
endorsements, which provides evidence that the bidding Contractor has insurance coverage
that meets the requirements of Section 18 of the General Conditions. Failure to have
complete insurance coverage in place and to provide all required certificates and
endorsements within the specified ten (10) working days period will be grounds for declaring
the bidder to not be in compliance with the bid documents, rescinding the Notice of
Acceptance, making a claim against the bid bond, and awarding to the second low bidder, at
the sole discretion of the County.
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CONTRACTOR'’ S PROPOSAL

TO: COUNTY OF RIVERSIDE DATE:

hereafter called “'County’’:

BIDDER:

(hereafter called "‘Contractor’’)

THE UNDERSIGNED, Contractor, having carefully examined the site and the
Contract Documents for the construction of COUNTYWIDE TRAFFIC SIGNAL
BATTERY BACKUP SYSTEM AND LED MODULES IMPROVEMENT PROJECT AT VARIOUS
LOCATIONS, PHASE-2, PROJECT NO. B9-0996 hereby proposes to construct
the work in accordance with the Contract Documents, including Addenda
Nos. for the amount stated in this Proposal.

By submitting this Proposal. Contractor agrees with County:

1. That unless withdrawn in person by Contractor or some person
authorized in writing by Contractor not by telephone or telegram
before the time specified in the Notice Inviting Bids for the
public opening of bids. this Proposal constitutes an irrevocable
offer for 90 calendar days after that date.

2. County has the right to reject any or all Proposals and to waive
any irregularities or informalities contained in a Proposal.

3. To execute the Agreement and deliver the Faithful Performance
Bond, Payment Bond and Insurance Certificate with endorsements,
which comply with the requirements set forth in the Instructions
to Bidders and General Conditions, within ten (10) working days of
the date of the Notice of Acceptance of Proposal and Intent to
Award as issued by the County of Riverside.

4. That the contract shall be awarded upon a resolution or minute
order to that effect duly adopted by the governing body of County:
and that execution of the Contract Documents shall constitute a
written memorial thereof.

5. To submit to County such information as County may require to

determine whether a particular Proposal is the lowest responsible
bid submitted.
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. That the accompanying certified or cashier’s check or Bid Bond is
in an amount not less than 10% of the total bid submitted and
constitutes a guarantee that if awarded the contract, Contractor
will execute the Agreement and deliver the required bonds within
ten (10) days after notice of award. If Contractor fails to
execute and deliver said documents, the check or bond is to be
charged with the costs of the resultant damages to County,
including but not limited to publication costs. the difference in
money between the amount bid and the amount in excess of the bid
which it costs County to do or cause to be done the work involved,
lease and rental «costs., additional salaries and overhead,
increased interest and costs of funding the project., attorney
expense, additional engineering and architectural expense and cost
of maintaining or constructing alternate facilities occasioned by
the failure to execute and deliver said documents.

. By signing this proposal the Contractor certifies that the
representations made therein are made under penalty of perjury.

B2






COUNTY WIDE TRAFFIC SIGNAL BATTERY BACKUP SYSTEM
AND LED MODULE IMPROVEMENT PROJECT
AT VARIOUS LOCATIONS, PHASE 2

PROJECT NO. B9-0996

PROPOSAL
ITEM| ITEM TEM unir | ESTIMATED | ITEM PRICE TOTAL
No. | CODE QUANTITY | (IN FIGURES) | (IN FIGURES)
1 | 120100 | TRAFFIC CONTROL SYSTEM LS 1
2 | 000003 | 12"RED ARROW LED TRAFFIC SIGNAL MODULE | EA 130
3 | ooooos | 12 GREEN ARROWLED TRAFFIC SIGNAL EA 174
4 | 000003 | 12"RED BALL LED TRAFFIC SIGNAL MODULE EA 402
5 | 000003 | 12" GREEN BALL LED TRAFFIC SIGNALMODULE | EA 387
6 | 000003 | PV RED LED TRAFFIC SIGNAL MODULE EA 12
7 | 000003 | PV GREEN LED TRAFFIC SIGNAL MODULE EA 12
s | 731521 II\DIIX\'ID?R CONCRETE (SIDEWALK) IMANTENANCE | goer | 300
o | 000003 gco)r\é%%%%rt FEE?P&%F&%«T (SERVICE CABINET| | 4275
10| 000003 | STERNALLY O CONTROLER CABIED |
1| 900008 | TERRALLY T6 CONTROLLER CABIED e
PROJECT TOTAL: $
ITEMS 1-11 "WORDS"
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BIDDER DATA:

Name of Bidder

Type of Organization

Person(s) Authorized to Sign for Bidder

Address

Phone

Contractor's License
Type & Number

Expiration Date

8. DESIGNATION OF SUBCONTRACTORS: Contractor submits the following
complete list of each subcontractor who will perform work or labor or render service
in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

ITEM SUBCONTRACTOR ADDRESS LICENSE NO.

Percent of work to be performed by sub-contractors: %
(Note: 50% of the work required to be performed by general contractor)

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on
Page 1 of this proposal.

TITLE

"Contractor"-
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Non-Collusion Declaration
- To be executed by bidder and submitted with bid. (Public Contract Code Section 7106)
The undersigned declares:

I am the (Title) of (Company),
the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or sham.
The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement, communication, or
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead,
profit, or cost element of the bid price, or of that of any other bidder.

All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his
or her bid price of any breakdown thereof, or the contents thereof, or divulged information or data
relative thereto, to any corporation, partnership, company, association, organization, bid depository,
or to any member or agent thereof to effectuate a collusive or sham bid, and has not paid, and will
not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf of
the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true
and correct and that this declaration is executed on

(Month) (Day) of (Year),

at (City), California.

Signature of Declarant:

Printed name of Declarant:

Name of Bidder (Company):

Title or Office:

Note: Notarization of signature required.
[ ]  Check box if attachment is included.
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Bid Bond

Recitals:

1. "Contractor", has submitted
his/her Contractor's Proposal to County of Riverside, "County", for the construction of public work for
COUNTYWIDE TRAFFIC SIGNAL BATTERY BACKUP SYSTEM AND LED MODULES
IMPROVEMENT PROJECT AT VARIOUS LOCATIONS, PHASE-2, PROJECT NO. B9-0996 in
accordance with a Notice Inviting Bids from the County.

2. a
corporation, hereafter called "Surety", is the surety of this bond.

Agreement:
We, Contractor as Principal and Surety as Surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including
bid alternates, and inures to the benefit of County.

2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is
accepted, Contractor executes the Agreement and furnishes the Bonds as agreed to in its Proposal,
otherwise it remains in full force and effect for the recovery of loss, damage and expense of County
resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss,
damage and expense are specified in the Contractor's Proposal.

3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be
impaired or affected by any extension of time within which County may accept the Proposal and waives
notice of any such extension.

4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated:
Signatures:
By: By:
Title: Attorney in Fact Title:
' "Surety" "Contractor”
STATE OF .
COUNTY OF } ss. SURETY'S ACKNOWLEDGEMENT
On before me,
personally appeared, known to me, or proved to me on the basis of

satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged
to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the
instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public Notary Public (Seal)

Note: This Bond must be executed by both Contractor and Surety with corporate seal affixed. All
signatures must be notarized. (Attach acknowledgements).
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Riverside County Contract No.

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is

between County of Riverside hereafter called "County" and

hereafter called "Contractor”.

RECITALS:

1.

WITNESSETH

Contractor has submitted to County his Contractor's Proposal for the construction of
County Project,

in strict accordance with the Contract Documents identified below and County has
accepted said Proposal. :

Contractor states that he has reexamined his Contractor's Proposal and found it to be
correct, has ascertained that his subcontractors are properly licensed and possess the
requisite skill and forces, has reexamined the site and Contract Documents and is of the
opinion that he can presently do the work in accordance with the Contract Documents for
the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1.

Contract Documents. The entire contract consists of the following: (a) The Agreement.
(b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal.
(e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General
Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of
California Department of Transportation edition of May 2006 as modified in other portions
of the Contract Documents. (k) The Standard Plans of the Department of Transportation
identified on the plans or in the Special Provisions. (I) The Plans. (m) Addenda No.____.
(n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders
issued. (p)Any additional or supplemental specifications, notice, instructions and drawings
issued in accordance with the provisions of the Contract Documents. All of said
Documents presently in existence are by this reference incorporated herein with like effect
as if here set forth in full and upon the proper issuance of other documents they shall
likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this
Agreement and the Payment Bond and Faithful Performance Bond.

The Work. Contractor shall do all things necessary to construct the work generally
described in Recital No. 1 in accordance with the Contract Documents.
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Liguidated Damages and Time of Completion. Attention is directed to the provisions in
Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages", of the
Standard Specifications and these Special Provisions.

- The Contractor shall begin work within 15 days of the date stated within the written "Notice
to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72
hours before work is begun. The notice shall be delivered to the Transportation
Department's Construction Engineer and shall specify the date the Contractor intends to
start. If the project has more than one location of work, a separate notice shall be given for
each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed",
any work performed by him in advance of the date stated in the "Notice to Proceed" shall
be considered as having been done by him at his own risk and as a volunteer and subject
to the following:

(1)  The Contractor shall, on commencing operations, take all precautions required for
public safety and shall observe all the provisions in the Spemflcatlons and the
Special Provisions.

(2)  All work done according to the contract prior to the issuance of the "Notice to
Proceed", will be considered authorized work and will be paid for as provided in the
contract.

(3)  The Contractor shall not be entitled to any additional compensation or an extension
of time for any delay, hindrance or interference caused by or attributable to
commencement of work prior to the issuance of the "Notice to Proceed".

Compensation. Contractor shall be paid in the manner set forth in the Contract Documents
the amount of his Proposal as accepted by County, the above rates, subject to additions
and deductions as provided in the Contract Documents. Said Proposal is on file in the
Office of the Clerk of the Board of Supervisors of County.
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IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth

below.

COUNTY OF RIVERSIDE

BY
Chairman, Board of Supervisors

Dated

ATTEST:

Kecia Harper-lhem, Clerk of the Board

BY

Deputy

CONTRACTOR

BY

TITLE:

(If Corporation, Affix Seal)

ATTEST:

TITLE:

Licensed in accordance with an act
providing for the registration of
Contractors,

License No.

Federal Employer Identification Number:

"Corporation”
(Seal)



PERFORMANCE BOND

Recitals:

1. (Contractor) intend to enter into an Agreement with
COUNTY OF RIVERSIDE (County) for construction of public ‘work known as

2. , a corporation
(Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are
bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the
Project of $ and inures to the benefit of County.

2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in
strict conformance with the Contract Documents for the Project, otherwise it remains in full
force and effect for the recovery of loss, damage and expense of County resulting from
failure of Contractor to so act. All of said Contract Documents are incorporated herein.

3. This obligation is binding on our successors and assigns.

4. For value received, Surety stipulates and agrees that no change, time extension,
prepayment to Contractor, alteration or addition to the terms and requirements of the
Contract Documents or the work to be performed thereunder shall affect its obligations

~hereunder and waives notice as to such matters, except the total contract price cannot be
increased by more than 10% without approval of Surety.

THIS BOND is executed as of

By By
By Type Name :
Its Attorney in Fact
"Surety”
Title
"Contractor”
(Corporate Seal) (Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All
signatures must be acknowledged. (Attach acknowledgements).
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PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond are , as Principal
and Original Contractor and , a corporation,
authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction
with that certain public works contract to be executed between Principal and COUNTY OF
RIVERSIDE a public entity, as Owner, for $__ , the total amount payable. THE
AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for
public work generally consisting of .

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and
conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without
notice, Surety consents to extension of time for performance, change in requirements, amount of
compensation, or prepayment under said contract.

DATED:
- Original Contractor - Principal
— By

Surety

By Title _
Its Attorney In Fact (If corporation, affix seal)

(Corporate Seal)
gg’t‘};\ﬁe %gAUFORNIA } ss. SURETY'S ACKNOWLEDGEMENT
On before me, N personally
appeared, , known to me, or proved fo me on the

basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument
and acknowledged to me that he/she executed the same in his/her authorized capacities, and that
by his/her signature on the instrument the person, or the entity upon behalf of which the person
acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public
-~ Notary Public (Seal)

Note: This Bond must be executed by both parties with corporate seal affixed. All

signatures must be notarized
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GENERAL CONDITIONS

1. DEFINITIONS:

a. "County", "Contractor", and "Contract Documents" are
identified in the Agreement. "County" and "Contractor"
includes their authorized representatives are treated
throughout as if each were singular in number.
"Contractor" includes its surety.

b. "Engineer" and "Director of Transportation" means the
Director of Transportation for the County of
Riverside, and includes his authorized
representatives.

C. "Plans" means the portion of the Contract Documents

consisting of all drawings prepared for the direction

- and characteristics of the work. A schedule of said
drawings which constitutes the plans as of the
execution of the Agreement is set forth in the Special
Provisions and are supplemented by the Standard Plans
referred to in the Special Provisions.

d. "State of California", "Department of Transportation"
and "Director of Transportation", means the County of
Riverside.

2. STANDARD SPECIFICATIONS:

The Standard Specifications of the State of California
Department of Transportation, edition of May 2006 hereafter
called "Standard Specifications", are incorporated herein
as modified in these General Conditions, the Special
Provisions and the Plans.

The following subsections of the Standard Specifications
are deleted:

1-1.123, 1-1.15, 1-1.18, 1-1.25, 1-1.37, 1-1.40, 2-1.01,
-1.05, 2-1.07, b5-1.14, 7-1.165, 8-1.03, 9-1.05, 9-1.065,
-1.10, 12-2.02.

Section 3 of the Standard Specifications is deleted.

The following deletions and additions are made from the
following subsections of the Standard Specifications.

Subsection 5-1.04, add to the second paragraph at its end
the following sentence: "The General Conditions govern over
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all of the Contract Documents except the Special
Provisions, the Agreement and Bonds."

Subsection 7-1.01A (2), strike the last sentence of the
second paragraph and in its place read: "These wage rates

are on file in the Office of the County Clerk and are a
part of the Contract."

Subsection 7-1.15, for "Director"™ read T'"Director of
Transportation" except for last reference read "County of
Riverside".

Subsection 7-1.16, delete references to Subsection 7-1.165.
Subsection 8-1.06, strike the last paragraph.

Subsection 8-1.08, strike ‘"as provided in the State

Contract Act™".

3. DIRECTOR OF TRANSPORTATION:

All work shall be done under the supervision of the
Director of Transportation who shall determine the amount,
quality, acceptability and fitness of all parts of the
work, and interpret the Contract Documents. No act or
omission of the Director of Transportation relieves
Contractor of the duty to proceed with the work in strict
conformity with the Contract Documents.

Upon request, Director of Transportation shall reduce to
writing any oral order, objection, requirement or
determination. Whenever Director of Transportation's
approval is required it shall be in writing only.

All communications to County by Contractor shall be via
Director of Transportation.

No work shall be performed on site other than during normal
working hours without the knowledge and consent of Director
of Transportation. ‘

When in Director of Transportation's opinion, weather or
other conditions are such that attempts to perform a
portion of the work will probably result in work not in
accordance with the Contract Documents, he shall so advise

Contractor. When Contractor advises Director of
Transportation that he intends to proceed despite such
advise, he does so at his peril. The Director of

Transportation may then order Contractor, in writing which
specifies the portion of the work idinvolved and the
conditions warranting the issuance of the order, not to
proceed on such portion of the work if (1) proceeding will
in his Jjudgment have an adverse effect on Contractor's
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ability to complete the work within the stipulated time
period, or (2) proceeding will in his judgment necessitate
unusual tests and procedures to ascertain whether said
portion of the work is in accordance with the Contract
Documents. Contractor shall comply with such orders at its
expense.

Nothing herein contained relieves Contractor from the duty
to make independent determinations as to weather and other
conditions affecting the proper completion of the work.

Failure for any reason of Director of Transportation to
advise Contractor as to such matters, or to issue an order
as above provided, does not relieve Contractor from the
duty to accomplish the work in accordance with the Contract
Documents.

As stated elsewhere, amounts shown in the Proposal and
Agreement as to quantities are but estimates only. From
time to time Director of Transportation shall direct
Contractor as to the prosecution of the work in such a
manner as to increase or decrease such estimates as to the
work actually to be done. Contractor shall comply with
such instructions and shall be paid only for work actually
done based on the unit price set out in the Agreement.

4. SITE INSPECTION - EFFECT OF OTHER IMPROVEMENTS SHOWN
AND CONTRACTOR PROCEDURE :

Elsewhere in the Contract Documents reference may be made,
graphically, descriptively or both, to the existence or
possible existence of other improvements affecting the site
and the prosecution of the work such as surface and

subsurface utilities, drainage ditches and courses,
buildings, fencing, retaining walls, roadways, curbs,
trees, shrubs, and similar matters. Such matters are
included to be used by Contractor to the extent he deems
appropriate. However, 1t 1is expressly understood and
agreed:

a. Showing or describing such items does not mean that it

is an exhaustive and complete presentation and that as
to matters shown or described that they necessarily
exist.

b. All graphic presentations are schematic only unless
the contrary is clearly set out elsewhere as to a
particular matter.

C. Whenever 1in the plans survey markers are shown,
boundaries of the site are shown or contour lines are
shown, Contractor may assume that such matters are
shown in accordance with acceptable standards.
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5.

All improvements of the nature above described,
whether elsewhere shown or described or not, shall,
unless the contrary is elsewhere specifically
directed, remain in place, undisturbed and suitably
protected during the course of the work.

Whenever during the course of the work a subsurface
improvement is discovered which Contractor believes is
unknown to County, he shall immediately so inform
Director of Transportation. Except as elsewhere
provided, whenever in the course of the work it
becomes apparent that the work cannot proceed without
the destruction or relocation of any improvement,
whether shown or described or not, Contractor shall
immediately cease work affecting such improvements and
notify Director of Transportation as to such
circumstance and await instructions as to how to
proceed.

The Contractor shall be required to cooperate fully
with all utility forces or forces of other public
agencies engaged in relocation, lowering, altering or
otherwise rearranging any facilities interfering with
the progress of work or installing any facilities
thereon.

The Contractor will also be required to cooperate
fully with any County or State forces working on or
near the project, or requiring access to the work in
the performance of their duties.

USE_OF AND PROTECTION OF PREMISES AND REMOVAL OF

DEBRIS:

At his expense Contractor shall:

a.

Take every precaution against injuries to persons or
damage to property.

Comply with regulations governing the use of the
property.

Store and suitably protect his apparatus, equipment,
materials and supplies in an orderly fashion on site.

Place on the work only such loads as are consistent
with the safety of the work.

Effect all cutting, fitting, or patching of his work
required to make it conform to the Plans and
Specifications and interrelate with other improvements
or except with the consent of Director of
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Transportation, cut or otherwise alter existing
improvements.

f. Protect and preserve established bench marks and
monuments, make no changes in the location of such
without the prior written approval of County, replace
and relocate any of them which may be 1lost or
destroyed or which require shifting because of
necessary changes 1in grades or locations. All
replacement and relocation work shall be accomplished
only after approval of County and under the direct

supervision and instruction of Director of
Transportation.
g. Before final payment remove all surplus materials,

false work, temporary structures, debris, and similar
matter resulting from his operations from the site and
to put the site in an orderly condition.

h. Construct, operate and maintain all passageways, guard
fences, lights, barricades and other facilities
required for protection by State or municipal laws and
regulations and local conditions during the course of

the work.
i. Guard County's property from injury or loss.
j- Take all reasonable precautions for dust and noise

control and generally conduct operations so as not to
constitute a nuisance.

k. The Contractor shall be responsible for the protection
of existing signs, fences, concrete curb and gutter
and other highway facilities which may be encountered
in the roadway. The replacement or repair of any
facilities which the County deems necessary as a
result of the Contractor's operations shall be done by
the Contractor at his own expensé and to the
satisfaction of the County Transportation Department.

6. CHANGE ORDERS - DETAIL DRAWINGS AND INSTRUCTIONS:

Reference is made to 4-1.03 and 4-1.03A of the Standard
Specifications regarding change orders. Wherever ' in these
subsections the word "Engineer" appears read "County".

Each approved change order shall be considered as an
amendment to the Contract Documents and will not be
considered approved until executed Dby the Board of
Supervisors, except Director of Transportation can approve
certain change orders without the necessity of approval by
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the Board as provided in a Resolution of the Board adopted
March 30, 1993, Resolution Number 93-047.

The above does not 1limit the ability of Director of
Transportation to issue further detail drawings,
explanations and instructions which are customarily given by
an Engineer during the course of similar work. Director of
Transportation will furnish Contractor with reasonable
promptness such further detailed explanations, instructions
and drawings as may be necessary for the proper execution of
the work, and Contractor shall conform to same provided they
are consistent with the intent of the Contract Documents. In
giving such additional instructions, explanations and
drawings Director of Transportation has authority to make
minor changes in the work which do not involve extra cost
and are not inconsistent with the Contract Documents.

Contractor’'s acting on such instructions, explanations and
drawings of Director of Transportation means that Contractor
agrees that such explanations, instructions and drawings are
within the scope of the work in accordance with the intent
of the Contract Documents and do not constitute a basis for
modification of the Contract Documents as to price or time.

7. BRAND OR _TRADE NAME - SUBSTITUTE OF EQUALS:

Reference is made to Section 3400 of the Public Contracts
Code, which is by this reference incorporated herein with
like effect as if here set forth in full.

If a potential bidder believes he knows of an equal to a
specified brand or trade name which is not mentioned in the
Contract Documents, then such potential bidder may so advise
Director of Transportation of such fact, giving all relevant
information. If appropriate, an addendum will be issued as
to the alleged equal provided that such issuance may be
accomplished at 1least 5 days before the time fixed for
opening bids.

Unless the subject article or product is expressly
designated for matching others in use in a particular public
improvement either completed or in the course of completion,
any bidder may, as part of its bid proposal, include a
request for substitution of an item equal to any spec1f1ed
by brand or trade name.

Within 35 calendar days after award of the contract,
Contractor may submit to Director of Transportation data
substantiating such a request, and the difference, if any,
in cost. Director of Transportation shall promptly
investigate the request and make a recommendation to County
as to equality. The governing body of County shall promptly
determine whether the substitute is equal in every respect
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to the item specified, and approve or deny the request

accordingly, and shall notify Director of Transportation of
the determination made, who shall advise Contractor in
writing of the decision. Unless the request is granted,
substitution will not be permitted.

Nothing herein shall authorize a change in the contract

price or prevent the use of change orders in the manner
provided elsewhere in the Contract Documents.

8. FINAL INSPECTION - NOTICE OF COMPLETION:

When the work is ready for final inspection County shall
cause the work to be inspected and subjected to such tests
as seem to it to be required for the purpose of determining
if the work is complete in every respect.

At a meeting of the governing body of County held within 10
days after final inspection, the governing body shall
consider the facts developed at the inspection. If it is
found that the work is apparently complete in every respect,
County will accept the work and a notice of completion will
be recorded.

As between the parties, the recordation of the Notice of
Completion, unless recorded because of a cessation of labor,
means only that the time for final payment and the
commencement of the guarantee period commences to run.

9. COUNTY'S RIGHT TO STOP WORK OR TERMINATE THE CONTRACT:

(1) Contractor shall be adjudged bankrupt or make an
assignment for the benefit of creditors, or (2) a receiver
or liquidator is appointed for Contractor or any of his
property, or (3) Contractor shall refuse or fail after
Notice of Warning from County by Director of Transportation
to supply sufficient properly skilled workmen or suitable
materials, or (4) Contractor fails to prosecute the work
with such diligence as will insure its completion within the
stipulated time period, or (5) Contractor shall fail to make
payments to persons supplying labor or materials for the
work, or (6) Contractor does not comply with applicable law
or 1instructions of Director of Transportation, or (7)
Contractor is otherwise guilty of a substantial violation of
any provision of the Contract Documents, then County without
prejudice to such other and further right, remedy or relief
it may be entitled to, may by 10 days notice to Contractor,
terminate the employment of Contractor and his right to
proceed, either as to the entire work, or at County's
option, as to any portion thereof as to which delay shall
have occurred or breach or miscompliance relates, and may
thereupon take possession of the affected work and complete
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the work by contract or otherwise, as County deems
expedient. In such case Contractor shall not be entitled to
receive any further payment until the work is finished. If
the unpaid balance shall exceed the expense of completion,
and other damage, expense or loss of County occasioned by
Contractor's failure to properly perform, such excess shall
be paid by Contractor. If such expense and damage exceeds
the unpaid balance, Contractor is liable to County for the
excess. If County elects to proceed under this Section, it
may take possession of and utilize in completing the work
such materials, supplies, plant and equipment on site which
may be necessary or convenient for the purpose of completing
the work, County is expressly granted the right - acting via
Director of Transportation, an Engineer or otherwise - to
operate equipment and machinery on site for the purpose of
determining whether it has a basis for proceeding under this
section.

If the construction of the project herein is damaged, which
damage is determined to have been proximately caused by an
act of God, in excess of 5% of the contract amount, provided
that the work damaged is built in accordance with applicable
building standards and the plans and specifications, then
the Owner, upon certification by the Engineer, may, without
prejudice to any other right of remedy, terminate the
contract.

Decision by County not to proceed under this Section does
not constitute a waiver by County of any right it might from
time to time have against Contractor under the Contract
Documents. '

10. PAYMENT AND MONTHLY ESTIMATES:

Director of Transportation, once each month, after said work
is commenced and until after the completion and acceptance
thereof, shall make and deliver to Contractor duplicate
certificates stating the wvalue of work then completed
according to the contract, estimated according to the
standard of the unit contract ©price, and thereupon
Contractor shall be paid an amount sufficient with all
previous payments to make the aggregate ninety five percent
(95%) of the amount earned as certified. Maximum value of
progress payment retention, as set forth in Section 9-1.06
of the Standard Specifications and any other referenced
text, shall be five (5%).'!

The partial payments made as the work progresses will be
payment on account on work performed as of the 25th of the

‘month and shall in no way be considered as an acceptance of

any part of the work or material of the contract, nor shall
they in any way govern the final estimate. No such estimate
or payment shall be wmade when in the judgement of the
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Director of Transportation the total value of the work done
since the last estimate amounts to less than $300.

For the purpose of timely payment, the "receipt of payment
request" date, as described in Public Contract Code 20104.50
and as referred to herein, shall be considered to be the
fifth working day following the 25th day of each month.

Within 5 working days of the 25th day of each month the
County shall:

a. Calculate and prepare the certificate ("progress pay
estimate") stating the wvalue of the work completed for
the billing month, for the purpose of determining the
proper progress payment amount.

b. If a progress pay estimate has been prepared by the
County but has been contested by the Contractor as of
the '"receipt of payment request" date, as defined
above, the County shall submit to the Contractor a
document setting forth in writing a description of the
dispute pertaining to the progress billing, and the
County's reason for it's position. Said document shall
be submitted to the Contractor as soon as practicable,
but not later than 7 calendar days after the "receipt
of payment request" date.

Any progress pay estimate which is undisputed and remains
unpaid for thirty (30) calendar days, after the "receipt of
payment request date" shall accrue 1interest to the
Contractor equivalent to the legal rate set forth in
subdivision (a) of Section 685.010 of the California Code of
Civil Procedure. The number of days available to the County
to make a payment without incurring interest pursuant to
this section shall be reduced by the number of days by which
the County exceeds the seven-day submittal requirement set
forth in the paragraph above.

Pursuant to  Public Contract Code Section 20104.50,
subsection (e), the progress payment date is the date that
funds are encumbered and the payment warrant is issued.

11. PAYMENT FOR EXTRA WORK (FORCE ACCOUNT BASIS) :

Extra work to be paid for on a force account basis as
directed by the Engineer will be paid for as set forth in
Section 9-1.03 of the Standard Specifications. The labor
surcharge, equipment rental rates and the right of way delay
factors for each classification of equipment are listed in
the Department of Transportation publication entitled Labor
Surcharge and Equipment Rental Rates. A copy of which is on
file at the Office of the Director of Transportation and is
hereby incorporated herein in its entirety.
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12. FINAL PAYMENT:

Within thirty (30) days after the completion of the work and
its acceptance by the Board of Supervisors, Director of
Transportation will make a proposed final estimate in
writing of the quantities of work done under the contract
and the value of such work and will submit such estimate to
Contractor. Within thirty (30) days thereafter Contractor
shall submit to Director of Transportation his written
approval of said proposed final estimate or a written
statement of all claims which he has for additional
compensation claimed to be due under the contract.

On Contractor's approval or if he files no claims within
said period of thirty (30) days, Director of Transportation
will issue a final written estimate as submitted to
Contractor and County shall pay the entire sum so found to
be due after deducting there from all previous payments and
all amounts to be kept and all amounts to be retained under
the provisions of the contract.

If Contractor within said period of thirty (30) days files
claims, Director of Transportation will issue as a
semi-final estimate the proposed estimate submitted to
Contractor and the County will within thirty (30) days pay
the sum found due thereon after deducting all prior payments
and all amounts to be kept and retained under the provisions
of the contract, Director of Transportation shall then
consider and investigate Contractor's claims and shall make
such revisions in the said estimate as he may find to be
due, and shall then make and issue his final written
estimate. County will pay the amount so found due after
deducting all previous payments and amount to be retained
under the contract.

All prior or partial estimates and payments shall be
subjected to correction in the final estimate and payment.

The final estimate shall be conclusive and binding against
both parties to the contract on all questions relating to
the performance of the contract and the amount of work done
there under and compensation therefore, except in the case
of gross error. Acceptance of final payment constitutes a
release of County by Contractor of all claims relating to
the work.

13. DAMAGES:

Contractor acknowledges that failure to perform in strict
accordance with the Contract Documents will cause County to
suffer special damages in addition to cost of completicon of
the work in accordance with the provisions of the Contract

10
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Documents. Such special damage could include, but is not
limited to, lease and rental cost, additional salaries and
overhead, interest during construction, attorney expense,
additional engineering, and inspection expense and cost of
maintaining or constructing alternate facilities.

14. DOCUMENTS OF CONTRACTOR:

Upon demand, Contractor shall make available to County all
documents in its possession relevant to the work
accomplished or to be accomplished or any demand or claim of
Contractor as to County. This includes copies of documents
sent by Contractor or others in its possession. Contractor
shall further make available to County conformed copies of
all documents submitted to the sureties who executed the Bid
Bond, Faithful Performance Bond or Payment Bond for the
purpose of obtaining the sureties' signature, including any
guarantee or indemnification made to such surety by others
for such purpose. Contractor shall maintain in This
possession all documents relative to the work for three
years after Notice of Completion.

15. RESPONSIBILITY OF CONTRACTOR TO ACT IN AN EMERGENCY:

In case of an emergency which threatens loss or injury to
property or 1life, Contractor shall act without previous
instructions as the situation may warrant. Contractor shall
notify Director of Transportation immediately thereafter.
Any compensation claimed by Contractor, together with
substantiating documentation shall be submitted to County
via Director of Transportation.

i16. TABOR CODE:

Reference is made to Chapter 1, Part 7, Division 2 of the
California Labor Code (commencing with Section 1720). By
this reference said Chapter 1 is incorporated herein with
like effect as 1f it were here set forth in full. The
parties recognize that said Chapter 1 deals, among other
things with discrimination, penalties and forfeitures, their
disposition and enforcement, wages, working hours, and
securing worker's compensation insurance and directly effect
the method of prosecution of the work by Contractor and
subject it under certain conditions to penalties and
forfeitures. Execution of the Agreement by the parties
constitutes their agreement to abide by said Chapter 1,
their stipulation as to all matters which they are required
to stipulate as to by the provisions of said Chapter 1,
constitutes Contractor's certification that he is aware of
the provisions of said Chapter 1 and will comply with them
and further constitutes Contractor's certification as

11
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- follows: "I am aware of the provisions of Section 3700 of

the California Labor Code which require every employer to be
insured against liability for worker's compensation or to
undertake self-insurance in accordance with the provisions
of that Code, and I will comply with such provisions before
commencing the performance of the work of this contract."
Contractor and his subcontractors shall comply with the
provisions of S8 1777.5 of the Labor Code regarding
apprentices.

Contractor shall post at each job site during the course of
the work a copy of County's "Determination of Prevailing
Wage Rates", copies of said Determination are available from
County for this purpose.

17. OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and
Non-Highway Facilities"™ = and 15, "Existing Highway
Facilities" of the Standard Specifications and these Special
Provisions.

Add the following to the fourth paragraph of Section 8-1.10,
"Utility and Non-Highway Facilities", of the Standard
Specifications is amended to read:

In the event that the wutility facilities mentioned
above are not removed or relocated by the times
specified and, if in the opinion of the Engineer, the
Contractor's operations are delayed or interfered with
by reason of the utility facilities not being removed
or relocated by said times, the State will compensate
the Contractor for such delays to the extent provided
in Section 8-1.09, "Right of Way Delays" of the
Standard Specifications, and not otherwise, except as
provided in Section 8-1.10, "Utility and Non-Highway
Facilities" of the Standard Specifications.

18. INSURANCE - HOLD HARMLESS:

In lieu of the provisions of Section 7-1.12 the following
shall apply:

Contractor shall not commence work under this contract
until he has obtained the insurance required hereunder
and satisfactory proof of said insurance has been
submitted to and approved by the County of Riverside.

Contractor shall submit to the County of Riverside a
Certificate of 1Insurance, signed by an authorized
representative of the Contractor's insurance provider or
agency, which certifies to the County that insurance

12



coverage is provided in accordance with the requirements
of this section. The Certificate of Insurance shall
include as attachments the required ~"Waiver of
Subrogation'!' and ““Additional Insured"’ ‘policy
endorsements. '

I. Workers Compensation Insurance:

Contractor shall procure and maintain during the life of
the contract Worker's Compensation Insurance coverage as
prescribed by the laws of the State of California.
Policy shall include Employers' Liability including
Occupational Disease with limits not less than
$1,000,000 per occurrence. Policy shall be endorsed to
provide a Borrowed Servant Endorsement, Alternate
Employer Endorsement, or Additional Insured Endorsement
naming the County of Riverside, its Director's Officers,
Special Districts, Board of Supervisors, employees,
agents or representatives as Additional Insureds. Policy
shall contain a Waiver of Subrogation in favor of the
County of Riverside.

Contractor shall further require each ot its
subcontractors to procure Worker's Compensation
Insurance as required by the State while working on the
project and the Contractor shall require the
subcontractors to endorse the policy to provide a
Borrowed Servant Endorsement, Alternate Employer
Endorsement, or Additional Insured Endorsement naming
the County of Riverside, its Director's Officers,
Special Districts, Board of Supervisors, - employees,

agents or representatives as Additional Insureds. Policy
shall contain a Wavier of Subrogation in favor of the
County of Riverside.

II. Comprehensive General Liability Insurance:

Contractor shall take out and maintain during the course
of the work General Liability Insurance covering bodily
injury and property damage insurance and blanket
contractual coverage as to the work and obligations
covered hereunder. The amount of the insurance shall be
in an amount not less than $2,000,000. The policy may be
a combined single limit or split limits, but the amount
must be no less than $2,000,000 per occurance. The
insurance carrier must have a current rating of "A" or
better by the A.M. Best Company, a financial size of at
least "VIII", and be an admitted carrier in the State of
California. Any exceptions must be approved in advance
by the County of Riverside Risk Management. Said
insurance must contain an endorsement the County of
Riverside is named as an additional insured as respects
the work covered hereunder and said insurance must not
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contain, as respects the work covered hereunder, any
exclusions as to bodily injury or death or property

damage arising - out of blasting, explosion, or
underground damage to wire, pipesg, conduits, mains,
sewers, tank tunnels or any similar property - i.e. the

so-called "x c u" exclusions. The insurance certificate
evidencing such insurance must affirmatively state that
the insurance carrier (s) will give Owner 30 days
written notice prior to cancellation of the insurance or
a reduction in coverage, and that ““County of Riverside-
-its Director's Officers, Special Districts, Board of
Supervisors, employees, agents and representatives"’
are named as Additional Insureds. :

In the alternate to naming County of Riverside as
additional insured, Contractor may take out and maintain
during the course of the work and until acceptance by
County, Owner's Protective Liability Insurance in an
amount not less-than $2,000,000 covering Riverside
County.

IIT. Auto Liabilitvy:

If Lessee's vehicles or licensed mobile equipment will
be on the premises or used in any manner on behalf of
the County, then Lessee shall maintain auto liability
insurance for all owned, non-owned or hired automobiles
in an amount not lesg than $1,000,000 per occurrence
combined single limit. Policy shall name the ~“County of
Riverside, its Director's Officers, Special Districts,
Board of Supervisors, employees, agents, or
representatives'' as Additional Insureds.

IV. Hold Harmless:

Contractor shall hold County of Riverside its officers,
agent, and employees free and harmless from any
liability whatsoever, including wrongful death, based or
asserted upon any act or omission of Contractor, its
officers, agents, employees or subcontractors relating
to or in anywise connected with or arising from the
accomplishment of the work, whether or not such acts or
omissions were in furtherance of the work required by
the Contract Documents and agrees to defend at his
expense, including attorney feesg, Owner, County of
Riverside its officers, agents and employees in any
legal action based wupon any such alleged acts or
omissions.

14
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195. EQUAL EMPLOYMENT OPPORTUNITY :

General :

Contractor shall not discriminate in its recruiting, hiring,
promotion, demotion of termination practices on the basis of
race, religious creed, color, national origin, ancestry,
sex, age or physical handicap in the performance of this
Contract shall comply with the provisions of the California
Fair Employment Practice Act (commencing with SS 1410 of the
Labor Code), the Federal Civil Rights Act of 1964
(P.L. 88-352) and all amendments thereto, Executive Order
No. 11246 (30 Federal Register 12319), as amended, and all
administrative rules and regulations issued pursuant to said
Acts and Order. See particularly 41 Code of Federal
Regulation (CFR) Chapter 60.

Contractor shall require each of 1its subcontractors to
comply with the preceding paragraph and shall include in
each  subcontract language gsimilar to the preceding
paragraph. :

Contractor shall permit access to its records of employment,
employment advertisement, application forms and other
pertinent data and records by Owner and any State or Federal
agency having jurisdiction for the purpose of investigation
to ascertain compliance with this Section.

Owner may assign an affirmative action representative to
monitor Contractor and 1its subcontractor (s) conduct
required by this Section, including the right of entry to
the construction site for the purpose of obtaining
information from persons performing work on the project
providing such inspection does not interfere with the
progress of the work.

Elsewhere in the Contract Documents specific requirements
may be contained covering the same subject matter of this
Section. If so, such specific requirements prevail over this
Section in case of conflict.

Transactions of $10,000 or Under:

Contracts and subcontracts not exceeding $10,000 are exempt
from the requirements of this Section. No Contractor or
subcontractor shall procure supplies and/or services in less
than wusual quantities to avoid applicability of this
Section. With respect to contracts and subcontractors for
indefinite quantities, this Section applies unless the
amount required in any one year under such contract will
reasonably be expected not to exceed $10,000.
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Transactions in Excess of $10,000, but Less Than $50,000:

At Owner's request, Contractor shall certify that it has in
effect an affirmative action plan and agrees to comply with
all State and Federal laws and regulations regarding Fair
Employment Practices. Contractor shall maintain a written
copy of its affirmative action plan and furnish Owner a copy
of the plan upon request. Owner may require Contractor to
complete an Affirmative Action Compliance Report, on a form
furnished by Owner, setting forth definite goals during the
term of the Contract.

Transactions of $50,000 or More:

If Contractor has fifty or more employees and a Contract for
$50,000 or more, it shall develop and submit to Owner,
within thirty days after award, a written affirmative action
compliance program providing in detail specific steps to
guarantee equal employment opportunity. Contractor shall
include in its affirmative action program a table of job
classifications,; which table shall include but need not be
limited to job titles, duties, and rates of pay.

Contractor shall in each subcontract let to do a portion of
the work covered hereunder, where the subcontractor involved
has fifty or more employees and the subcontract is for
$50,000 or more, impose 1in the "subcontract the above
requirements.

For the purpose of determining the number of employees, the
average of the Contractor's or its subcontractor's employees
for the twelve month period immediately prior to award, or
the total number of employees the Contractor or its
subcontractor will have when performing this contract,
whichever is higher, shall be used.

Federal Assisted Construction:

If this project is a Federally assisted construction
project, then the contract provisions contained in 41 CFR SS
60-1.04 (b) are incorporated herein and the Contractor shall
likewise incorporate said provisions in each subcontract
entered by Contractor to perform the work. Federally
assisted construction is identified as such in the Notice
Inviting Bids.

20. DEPOSIT OF SECURITIES:

In accordance with Public Contract Code Section 22300 and
other  applicable law, the Contractor may substitute
securities for any moneys withheld to ensure performance
under the contract.

16



SS

SS

21. ASSIGNMENT OF CLAIMS:

In submitting a bid on this public works prOJect or any
subcontractor agreeing to supply goods, services, or
materials, and entering a contract pursuant thereto, the
Contractor and/or subcontractor do offer and agree to assign
to the Owner all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton
Act (15 U.S.C. Section 15) or under the Cartwright Act
(Chapter 2 (commencing with Section 16700) of Part 2 of

Division 7 of the Business and Professions Code), arising
trom purchases of goods, services, or materials pursuant to
the public works <contract or the subcontract. This

assignment shall be made and become effective at the time
the awarding body tenders final payment to the Contractor,
without further acknowledgement by the parties.

22. CLATIMS RESOLUTION:

In accordance with Public Contract Code Section 20104 -
20104.8 and other applicable law, public works claims of
$375,000 or less which arise between the Contractor and the
Owner shall be resolved following the statutory procedure
unless the Owner has elected to resolve the dispute pursuant
to Public Contract Code SS 10240 et seq.

1. All claims shall be submitted  in writing and
accompanied by substantiating documentation. Claims
must be filed on or before the date of final payment
unless other notice requirements are provide in the
contract. "Claim" means a separate  demand by the
claimant for (1) a time extension, (2) payment of money
or damages arising from work done by or on behalf of
the claimant and payment of which is not otherwise
expressly provided for or the claimant is not otherwise
entitled, or (3) an amount the payment of which is
disputed by the Owner.

(a) Claims Under or equal to $50,000. The Owner shall
respond in writing to the claim within 45 days of
receipt of the claim, or, the Owner may request,
in writing, within 30 days of receipt of the
claim, any additional documentation supporting the
claim or relating to defenses or claims the Owner
may have. If additional information is needed
thereafter, it shall Dbe provided upon mutual
agreement of the Owner and the c¢laimant. The
Owner's written response shall be submitted 15
days after receiving the additional documentation,
or within the same period of time taken by the
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claimant to produce the addltlonal information,
whichever is greater.

(b) Claims over $50,000 but 1less than or egual to
$375,000. The Owner shall respond in writing
within 60 days of receipt, or, may request in
writing within 30 days of receipt of the claim,
any additional documents supporting the claim or
relating to defenses or claims the Owner may have
against the claimant. If additional information is
needed thereafter, it shall be provided pursuant
to mutual agreement between the Owner and the
claimant. The Owner's response shall be submitted
within 30 days after receipt of the further
documents, or within the same period of time taken
by the claimant to produce the additional
information or documents, whichever is greater.

2. If the claimant disputes the Owner's response, or if
the Owner fails to respond within the statutory time
period, the claimant may so notify the Owner within 15
days of the receipt of the response or the failure to
respond, and demand an informal conference to meet and
confer for settlement. Upon such demand, the Owner
shall schedule a meet and confer conference within 30
days.

3. If following the meet and confer conference, the claim
or any portion thereof remains in dispute, the claimant
may file a claim pursuant to Government Code SS 900 et
seqg. and Government Code SS 910 et seq. For purposes of
those provisions, the time within which a claim must be
filed shall be tolled from the time the c¢laimant
submits the written claim until the time the claim is
denied, including any time utilized for the meet and
confer conference.

4. If a civil action is filed to resolve any claim, the
provisions of Public Contract Code SS 20104.4 shall be
followed, providing for non-binding mediation and

judicial arbitration.

23. DUST ABATEMENT:

Dust control shall conform to Section 10, ''Dust Control'',
Section 7-1.01F, ~"Air Pollution Control'', Section 17,
“"Watering'', and Section 18, ~“Dust Palliative'' of the
Standard Specifications, Rules no. 401, 402, 403 and 403.1
of the South Coast Air Quality Management District (AQMD),
Riverside County Code, Chapter 8.52, ““Fugitive Dust
Reduction Program For Coachella Valley'', all other
applicable Federal and State laws, and the requirements set
forth herein.
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The Contractor is cautioned that failure to control
fugitive dust may result in fines being levied by the South
Coast Air Quality Management District to both the
Contractor and the County of Riverside, as owner. The
Contractor shall be fully responsible for payment of all
fines pertaining to air pollution control violations,
resulting from Contractor's operations related to the
construction contract, which may be levied against both the
Contractor and the County of Riverside by the AQMD or other
regulatory agencies. The Contractor's attention is directed
to Section 7-1.01, “"Laws to be Observed'' of the Standard
Specifications. The cost of all fines levied against the
County of Riverside will be deducted from any moneys due or
which may become due to the Contractor, wunless other
payment arrangements are made by the Contractor.

Dust control of all of the Contractor's operations is
required 24 hours per day, 7 days a week for the duration
of the contract, and until the disturbed soil is
permanently stabilized. The Contractor shall take every
precaution to prevent emissions of fugitive dust from the
project site, from locations of stockpiled materials, from
unpaved driving surfaces, from haul vehiclesg, from inactive
construction areas, and from all other operations of the
Contractor. The Contractor shall plan for and carry out
proper and efficient measures to prevent his operations
from producing dust in amounts damaging to property or
which constitute a public nuisance, or which cause harm to
persons 1living or working in the vicinity of the work. Of
particular concern are emissions of PM10 particles, which
are fine particulate matter of 10 microns or less and which
are associated with sickness and death from respiratory
disease.

The Contractor shall furnish and post dust mitigation
signs, which shall be, at a minimum, in accordance with the
“TAQMD Signage Recommendations'', attached hereto.
Additional copies are available wupon request from the
Engineer. The sign shall include the Contractor's phone
number which shall be maintained on a 24 hour basis. The
sign message, size and design, including any deviations
from the signage recommendations, shall be approved by the
.Engineer prior to fabrication.

The Contractor shall respond to complaints by mobilizing
equipment and personnel at the construction site within 2
hours of each complaint to control fugitive dust.

Attention is directed to AQMD Rule 403.1, which applies to
all contracts within the Coachella Valley Area of Riverside
County. That AQMD Rule requires the Contractor to take
specified dust control actions when prevailing wind speeds
exceed 25 miles per hour. Wind forecasts, AQMD Rules and
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other related information are provided by AQMD at 1-800-
CUT-SMOG and at www.agmd.gov.

Any days on which the Contractor is prevented from working,
due to the requirements of AQMD Rules, will be considered
as non-working days, in accordance with Section 8-1.06,
""Time of Completion'' of the Standard Specifications.

The Contractor shall utilize the “"Best Available Control
Measures'' of controlling fugitive dust, as prepared by the
AQMD. For projects within the Coachella Valley, the
“"Reasonably Available Control Measures'' may be employed,
if effective within the context of the AQMD rules. However,
if fugitive dust crosses the project boundary, more
effective control measures, including the ““Best Available
Control Measures'' shall be implemented.

A site-specific fugitive dust control plan shall be
submitted to the Engineer for review and approval at least
10 days prior to the start of construction. Additionally,
for projects outside of the Coachella Valley which meet the
criteria for AQMD plan approval, the Contractor shall
submit the dust control plan to AQMD for approval. AQMD
plan submittal criteria is defined in AQMD Rule 403 as
being for projects that will have disturbed surface area in
excess 'of 100 acres, or for projects with a scope of work
which requires the movement of more than 10,000 cubic yards
of soil on each of any three working days.

A sample plan and other pertinent information is attached,
and additional copies are available from the Engineer upon
request. The fugitive dust control plan shall include the
“"Reasonably Available Control Measures'' and ""Best
Available Control Measures'' of controlling fugitive dust,
as may be appropriate and necessary, including but not
limited to watering, application of chemical dust
‘suppressants, wind fencing, covering of haul vehicles, haul
vehicle bed-liners, covering or chemically stabilizing
stored materials, phased grading, planting of vegetation,
the use of a 24 hour environmental observer, and track-out
controls at locations where unpaved construction accesses
intersgect with paved roads. The use of chemical
stabilizers, which are approved by all environmental
regulatory agencies, and the use of reclaimed water is
encouraged. If water is intended as a primary dust control
tool, the dust control plan shall provide for at least one
2,000 gallon water truck for every 4 acres of disturbed
soil, unless otherwise approved by the Engineer.

If the Construction Engineer determines that the project
scope and the forecasted weather conditions are such that
the Contractor's work is unlikely to be a source of dust
emissions, the Construction Engineer has the authority to
waive the requirements for submittal of a dust control plan
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and for placement of the dust control signs described
herein. However, the Contractors responsibilities for the
control of fugitive dust and the other requirements of this
section may not be waived.

A completion notice will not be filed, and the final
payment will not be made to the Contractor until the areas
of disturbed soil on the construction site, including
roadway shoulders, are suitably stabilized for long term
control of fugitive dust.

The successful Contractor shall attend an AQMD PM10 Dust
Control Program training session, and furnish evidence of
attendance to the Engineer. Attendance at AQMD training
seminars can be scheduled through AQMD at 1-866-861-DUST
(1-866-861-3878) or by email to dustcontrol@agmd.gov.
Current AQMD certification of previous attendance will be
accepted.

At that training session, the successful Contractor will be
furnished with the AQMD prepared Rule 403 and Rule 403.1

implementation  handbooks, which include the ““Best
Available Control Measures'' and ~"Reasonably Available
Control Measures'', and other associated information,

including a 1listing of suggested dust control related
devices, materials and chemicals.

The signature of the Contractor on the Proposal constitutes
acknowledgement by the Contractor of the dust control
requirements established by law and described herein, and
the enforceability of those requirements.

When the contract includes a bid item for Dust Abatement,
full compensation for conformance with these dust abatement
requirements, including labor, equipment, materials,
developing water supply and incidentals, shall be paid at
the lump sum price for Dust Abatement, and no additional
compensation will be allowed therefor.

When the contract does not include a bid item for Dust
Abatement, full compensation for conformance with these
dust abatement requirements, including labor, equipment,
materials, developing water supply and incidentals, shall
be considered as included in the various items of work, and
no additional compensation will be allowed therefor.
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AQMD RECOMMENDATIONS

November, 2001

Plan holder shall post signage at specified locations on the subject property in accordance with
the standards specified below. The exception to the standards is that all letters shall be 4
inches high, with the names and telephone numbers of appropriate contacts and services in
bold print, as indicated in the standards. These signs shall also include the SCAQMD foll free
complaint line 1-800-CUT-SMOG (1-800-288-7664) and the telephone number for the
Environmental Observer. These signs shall be posted within 50 feet of the curb on all four (4)

cormers of the subject property.
For each Dust Control Plan aggregating less than, or equal to, ten (10) acres:

1. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least four (4) feet wide by four (4) feet high and conform to
the specifications in 1 (a) below. .

For each Dust Control Plan aggregating over ten (10) acres:

2. The applicant shall install a sign on such property which is visible to the public that meets the
following requirements:

(a) Such sign shall measure at least eight (8) feet wide by four (4) feet high and conform to
the specifications in 1 (b) below.

THE SIGN SHALL CONFORM TO THE FOLLOWING REQUIREMENTS:

1. The sign boards shall be constructed with materials capable of withstanding the
environment in which they are placed.

(a) For 4’ x 4’ signs, the District recommends the following:

I % “ A/IC laminated plywood board
. Two 4" x 4” posts
lll.  The posts should be attached to the edges of the plywood board with at least 2

carriage bolts on each post. )
" IV.  The front surface of the sign board should be painted in the contrasting color of a

white background with black lettering.

(b) For 4’ x 8’ signs, the District recommends the following:

I 1* A/C laminated plywood board
Il Two 5" x 6" posts
lll.  The posts should be attached to the 4’ edges of the plywood board with at least 2

‘carriage bolts on each post.
IV.  The front surface of the sign board should be painted in the contrasting color of a

white background with black lettering.
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2. The sign board shall be installed and maintained in a condition such that members of
the public can easily view, access, and read the sign at all times until the expiration
date of the Dust Control plan.

(a) For 4’ x 4’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

. The posts should be set in a hole at least 3’ deep with concrete footings to
preclude downing by high winds.

. On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

[V.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

(b) For 4’ x 8’ signs, the District recommends the following:

I The lower edge of the sign board should be mounted at least 2’ above the existing
ground surface to facilitate ease of viewing.

. The posts should be set in a hole at least 4’ deep with concrete footings to
preclude downing by high winds.

Il On the construction site, the sign should be positioned such that nothing obstructs
the public’s view from the primary street access point.

IV.  For construction projects that are developed in phases, the sign should be moved
to the area that is under active construction.

V. In situations where all phases of the construction project are completed on a
property prior to expiration of the Dust Control Plan, a written request for
cancellation of the Dust Control Plan must be submitted to the Engineer.

3. The sign board shall contain the following information:

(a) Project Name

(b) Name of Prime Contractor

(c) Phone Number of Contractor’'s Employee Responsible for Dust Control Matters
(d) County designated phone number (to be provided by the Engineer)

(e) South Coast Air Quality Management District Phone Number
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4. The sign board shall be designed to the following alpha and numeric text dimensions
(sign boards written in longhand are unacceptable).

(a) For a permittee subject to the 4’ x 4’ sign requirement, the District provides the following
example: (as modified by the County of Riverside for use on County Public Works

projects)

1" UPPERCASE LetteLs

1" UPPERCASE Lette‘)rs

1” Title Case Letters

>
1” Title Case Letters
- >

1” Title Case Letiers
’.

PROJECT NAME:

CONTRACTOR

Contractor's Dust
Control Phone #

County of Riverside
Phone #

Phone Number:

1-800-CUT-SMOG

SCAQMD

3 14 “ Title Case Bold Letters
S )

f%;/z " Ti}tle Case Bold Letters

3” Bold Numbers
4

3” Bold Numbers

¢
3 % ” Bold Numbers
< .

“Title Case” means the first letter of a word is capitalized and subsequent letters are lower case.
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Plan Review Checklist :
Clearing/Grubbing/Mass Grading Phase

If feasible. use grading permit conditions to break the project into phases so
that only a portion of the site is disturbed ot any given time to ensure control

of fugitive dust. This technique is critical for proiect sites with areater than

100 acres.

Prior to initiafing activity, pre-water site through use of portable irrigation
fines. Atleast 72 hours of pre—wcn‘ering is recommended for each area prior
to initiating earth-movement. Require the Agohcom io sgec@ waler souice
and available flow rate {g/m).

Watier applied continuously to all disturbed portions of the site by means of
water truck/water pull as necessary to maintain sufficient visible moisture on
the soil surface. For reference, one 2,000 galion water truck can freat
approxmately 4 acres of active construction per hour. Also, for cut and fil
activities, one 10,000 gallon water pull is estimated to be necessary for each
7.000 cubic yards of daily earth-movement. Mulliple 4,000-gallon water
frucks may be used in place of one 10.000-gallon water pull. Touch and
visual contrast are reasonably good-indicators of soil moisture. Surfoce
areas that are dry to the touch and appeaor lighter-colored require the
application of additional woter to prevent visible or fugitive dust. Require
the Applicant fo specify the number of watering vehicles available for dust
control during mass grading and during off-hours as well as availability of
back-up water trucks if the site experiences dust control problems.

Water fowers are necessary for projects with more than 10 acres of active
construction. Without a water tower, it can take up to 30 minuies to filt a
2,000 gallon water truck. Also, multiple water towers are necessary for
projects that use water pulls as filling one 10,000 galion water pull can drain
a water tower which takes up to 40 minutes to refill.

Wind fencing.is necessary between the site and nearby residences or
businesses. Off-site upwind fencing and on-site wind fencing for larger
projects can dlso keep blowsand from besng deposited onto the site or
traveling through the site.

A perimeter watering system consisting of portable irigation equipment may
be an effective mitigation system to protect sumounding residences and
businesses. The portable watering system may be used in place of orin

. conjunction with watering trucks. The localjurisdiction may also be
provxded access to this equipment.

‘Remember... .
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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Consiruction site accesses are o be improved with 1.5" gravel maintained
to adepth of 47, at least 20° wide, and extending 100 feet info the site.. If
the project site is not balanced. a wheel washing system and/or ribbed steel
plates should be placed in the roadway before the venhicle eniers the
graveled area to clean the fires and prevent traockout.

Equipment staging areas are o be treated with 1.5" gravel maintained fo a
depth of 4",

Employee parking areas are o be covered with 1.5" gravel mointcined foa
depth of 4" or freated with chemicaol dust suppressanfs at a 410 1 rcho onat -
least a monthly basis to preveni fugitive dust.

Chemical dust suppressants are to be mixed at aratioof 20 to 1 and
applied fo all disturbed surfaces that are proposed to remain inactive fora
period of ot least 10 consecutive days. These products are effective in
preventing and controlling dust. Recordkeeping is necesscxry fo
demonsfrote comphcmce

All project sites greater than 100 acres shall monitor daily wind speeds and
AQMD forecasted wind events (call 1.800.CUT.SMOG, press one for air
quality information, and then press five for Coachella Valley wind forecasts).
Operators shall maintain these records for review by any local code
enforcement officer or AQMD inspector.

An environmental observer whose primary duty is o oversee dust control at
the site is to be used for construction projects greater than 100 acres and/cr
sites with more than 50 acres of active constiuction. The environmentaol
observer is tasked with monitoring dust abatement measures and authorized:
to deploy additional water trucks and other dust control actions (i.e.. wind
fencing, street sweepers, chemical dust suppressants, efc.) as necessary fo
prevent or control fugilive dust.

Other {specify):

Remember...
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OF CONSTRUCTION STATUS
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Plan Review Checklist
Finish Grading Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull as necessary to maintain sufficient visible moisture on the soi surface. For
reference, one 2.000 gallon water truck can tréat approximately 4 acres of active

.construction per hour. Also, forcut and fill activities. one 10,000 gallon water pull is
- estimated to be necessary for earch 7,000 cubic yards of daily earth-movement. Multiple

4,000-gallon water frucks may be used in place of a 10.000-gallon water pull. Touch and
visual contrast are reasonably good indicators of soil moisture. Surface areas that are diy
to the touch and appear lighter-colored réquire the application of additional water to
prevent visible or fugifive dust. Require the Applicant to specify the number of watering
vehicles available for dust control during finish grading and during off-hours as well as
availability of back-up water trucks if the site experiences dust control problems.

Water fowers are necessary for projects with more than 10 acres of active construction.
Without a water tower, it can take up to 30 minutes to fill a 2,000 gatlon water truck. Also,

- multiple water towers are necessary for projects that use water pulls as filling one 10,000
gailon water pull can drain a water tower which takes up to 40 minutes to refill.

Wind fencing is necessary belween the site ond nearby residences or businesses to reduce
fugitive dust. Off-site upwind fencing and on-site wind fencing for larger projects can also
keep blowsand from being deposited onto the site or fraveling through a site.

-Chemical dust suppressants are to be applied at a concentration of atieast 1010 ] to
. finish graded areas once final elevations have been reached. For areas that will remain
. inactive for longer periods, vegetation can be a cost-effective altemative to chemical -

stabilization. Wind fencing or other obsh'uc:hons can keep the stabilized areq free from
future disturbances. .

Construction site access{es) are to be improved with 1.5" grcvel maintained fo a depthof
at least 4" ,with a minimum width of at least 20', extending 100 feet info the project site.

Equipment staging areas are to be freated with 1.5".grc1vel mczinfcined to adepthof 4"

Intemal roadway neitworks are to be freated with chemical dust suppressants at a
minimum rate of at least 4 1o 1 and retreated on a monthly basis once final roadway
elevations have been reached.

Employee parking areas are to be treated with chemfccl dust suppressants at a mix ratio
of at least 4 to 1 and retreated on at least a monthly basis or covered with 1.5" gravel
maintained to a depth of 4" to prevent fugitive dust.

Other [specify}:

Remember... '
DUST CONTROL IS REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK,
REGARDLESS OQF CONSTRUCTION STATUS
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Plan Review Checklist
Construction Phase

Water applied continuously to all disturbed portions of the site by means of water
truck/water pull is necessary to maintain sufficient visible moisture on the soil surface. For
reference, one 2,000 gallon water fruck can treat opproximately 4 acres of active
construction per hour. Touch and visual contrast ore reasonably good indicators of soil
moisture. Surface areas that are dry to the touch and appear lighter-colored require the
application of additional water to prevent visible or fugitive dust. Require the Applicantto
specify the number of watering vehicles available for dust control during the construction
phase and during off-hours as well as availability of back-up water trucks if the: site
experiences dust control problems.

wind fencing s necessary between the site and nearby residences or businesses. Off-site
upwind fencing and on-site wind fencing for larger projects con also keep blowsand from
being deposited onto the site or traveling through the site. Block walls, if part of the final,
project. can replace wind fencing during the construction phase.

- Chemical dust suppressants are to be applied at a concentration of atleast 2010 1 to
finish graded areas once final elevations have been reached. For areas that will remain
inactive for longer perods, vegetation can be a cost-effective altematfive to chemical
stabilization. Wind fencing or other obstructions can keep the stabilized area free from
future disturbances.

Conshuction site accesses are fo be improved with 1.5" gravel. maintained to a depth of
4", with a width of at least 20", extendmg 100" into the project site. Pcvmg infernal
' roodwcys can substitute for grovel

Intemal roadway networks are to be paved as early as feasible in the construction phase.
Street sweeping of intemal and/or extemcl access roads will likely be required to confrol
en‘rrcnned road dust. .

Employee parking areas are to be freated with chemical dust suppressants at a mix ratio
of no less than 4 fo 1 and refreated on a monthly basis, or more frequently if fugitive dust is
observed. If intemal roadway is complete, empléyees are to be instructed to parkon
paved roads.

Other [specify}).

Remember...
DUST CONTROL 1S REQUIRED 24 HOURS A DAY, 7 DAYS A WEEK
REGARDLESS OF CONSTRUCTION STATUS
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RULE 403 IMPLEMENTATION HANDBOOK

' REASONABLY AVAILABLE CONTROL MEASURES

Paragraph (d)(3) of Rule 403 allows activities outside the South Coast Air Basin
~ (see Figure 2-1) to implement reasonably available control measures in lieu.of
best available control measures. Additionally, as specnﬁed by subparagraph
~ (H(3)(D) of Rule 403, any person seeking approval of a fugitive dust emissions
control plan for projects outside the South Coast Air Basin must demonstrate to
the satisfaction. of the District that the given activity is employing all reasonably
avallable fugitive dust control measures.

The-District has prcpared the attached listing of reasonably available fugitive dust
control measures for a variety of source categories. This list is based on the U.S.

. Environmental Protection Agency's reference document entitled, - "Control of
Open F;igitive Dust Sources," Midwest Research Institute, September 1988.

The District encourages the use of those dust control measures that minimize the
-use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible,
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RULE 403 IMPLEMENTATION HANDBOOK

BEST AVAILABLE CONTROL MEASURES

Rule 403, paragraph (d)(2) requires active operations [defined in Rule 403,
paragraph (c)(1)] within the South Coast Air Basin (see Figure 2-1) to implement
at least one best available control measure for each fugitive dust source type on
site. Additionally; as specified by subparagraph (f)(3)(D) of Rule-403, any person
seeking approval of a fugitive dust emissions control plan for projects within the
South Coast Air Basin must demonstrate to the satisfaction of the AQMD that the
given activity is employing all best available fugitive dust control measures.

The AQMD has prepared the attached. listing of best available fugitive dust

control measures for a variety of source categories. This list is based on the U.S.

Environmental Protection Agency's reference' document entitled, "Fugitive Dust

Background Document and Technical Information Document for Best Available
_ Control Measures," Office of Air and Radiation, September 1992. .

The AQMD encourages the use of those dust control measures that minimize the -
‘use of potable water. When water is needed, reclaimed water should be utilized to
the greatest extent feasible. -

37 : January 1999




6661 Aenusy

‘paqnis|p asimIayio 10 pasot Tuisq s yoarym 2aeLIns [10s AuB 01 sINUIW G E&:s larem Aiddy  (q)

'$9]91yo4 {ney Suidwmp-wonoq ul asn d_emaa. uaym ()
"|INJ §1 9[31YAA 35UO PAIIA0D 3q PINOYS YULS Pajney Jo Bale aseyns aapug  (])

: (@)

20 (j-v) ainsedwu Jayya YIm uorndunfuod ur pajusurajduwly 59 1SN oS B Buraed)

|BlI2JBW UMOlQPUIM JO Junowe ay) Suldnpal ul SA}DAYJS 9g Ued SeAJE uBgIn JO
sAempeos 01 juadefpe pajeso| A)solod §S3| 10 9406 YiM S191118q J00j-9AY O ~a3ay L (|)

3|y 2y Aq paysi|qeIsa suotjesyiisads ayj jasu o)
suofienuaduod painbay pue uonesyidde 1onposd uo uonewoju Kjddns ues siopusy ()
"saourqanisIp A)1ep 03 199]qns jou ae YoIYM SBae U1'3AN93332 AjuQ (1)

'spus aseyd uypesd huc.n.wmun 09 ueys asow surSaq aseyd uononisuod s1aym
seare papesd 03 Jaaod punosd 1o s1azijiqels eajwayd Ajdde ing “aaford amuo spein  (7)
10 'aseyd UONONNSUOD YL 3PIdUI0D 0) pawy) ‘Ajoresedas aseyd yowa apesnd (1)

. *urg110 jo yurod

oY1 Wouy 1935 0O uey) 210w Fujpualxa WO SUOISSHuL 91qisiA Juaadid o) Ajuenb
pue Lsusnbayy juatoygns je patjdde aq pinoys Jajem seale Sujaow-yues sanse ur  (j)
'syna pasodoud Jo syidap 0] Jajem J6 uoneatjdde-aly  (z)

. : “Kyriqers 1y Suiseaou

Aqa1ay !s|1os Sy JO UAUOD 2IMSIOW BYI aseaoul [jImM SIYL ‘Supes)d puep Kue
Zupanpuod o) Jorad s1apjulids Jo/pue Sasoy ‘sydny JO sueaw Aq Jojem jo uonesyiddy (1)
NOILL4IHOSaa

Jo ‘suonesado sAnoe [ju asea)  (e)

HUNSVIW ANIM HDIR
$9]01yaA [ney ul s1auypag (7))

SAIAYPA nBY JsAa0D  (Q)

upusy putyy (D)
s1ezijiqels [eorwey)  (g)
Suuueid Swiprad-a1g (Z-v)

(BujpeaB-1s0d) Suprarey (1-v)

(Suipag-a1d) Sumem (V)

STANSVAN "TOULNOD
Sugao-yraey/Buriea))y puey (1) :ad1n08

‘§90110S ) JO YOBS JO] SINSEAIW [O1U0D ISNP IANISN]

sjqejreAe 153q ay) jo uondiIosap v surejuod :Eﬁ_oo Y31 oy, ‘sansesw puim-y3iy pue samseawr joxuod jo uyst| e pue ¢od
Sy 0INSIJ I9pUN [ONUOD UOISSIA 10] PAPUSIUL AJB YDIYM ISNp 3ANISNY JO $301108 oy} JO Supsi] ¥ SUIBIUOD UWIN[Od Py 9y ],

STANSVHIA TOYLNOD ﬂ4m<5<>¢ LSHd

.v_OOmQZ<I NOILVYLINIW3ITdNI €0F 3TNY

38




mmm. 1 Aenuep

"oyJen Je[norysA jje do)s  (9)
. : 10 oy yoes ssu0 1djem Alddy  (q)
SHEP&@EBSSEAuﬂsmﬁ;pnusm:gﬂmu m:o:aocmoo%o::ouEoGBu:EEﬁm&Eosua bmm.«?v

TENSVAN QNI HDIH

_ *3]q1sE4] J0U ST SuLIaleMm juanbayy
10 uoneZIjIqEs [Eotwoyd ‘Guiaed a1aym seale uj past aq Afuo pjnoys (z)
: g _ ‘ainseawt
SA1109]J UB-3q.UED SAYdul Inoj jo yidop B 0} paurejurew [AeIn (1) . , : pae1n (3D

: usorad 9 ..wo wnwiuu .
e Aq sdu) 3[01ydA Sonpal 0} oujel) Sunodanpel Jo UOHOLSAI 55300 (1) , sduy IenotyaA 2onpay - (f)

_ . ‘o] Apadoxd sy Suissoid
W01 SUOTSSIWIS S{qIStA uaaald 0} UONEZI[IqeIS [BOIWAYD 10 Furiajesm
ynm uonounfuos ur pasn oq 03.pasu Aepy ‘wnwixew noy fad apw g1 (1) syuwry paads sonpay- (D)

*9SN JB[NOIYIA PUB ‘SUONIPUOD JBjEoM
‘od£) nios o} Suipiodde Axea [|m Aousnbayy uopyeoydde paxmbay (z) ,. A
“1s1ow aoegms doay o3 saunuenb juatoiygns u (1) _ Suuarem (H)

*asn oyye) juswdinbe £aeay 10 awnjoA :m.E. 10} papudwiiodal JoN  (7)
sy oY) £q PaYSIjqeIsa SUONEDIYioads Syl 193U 0} SUOLRIUIIU0D

pue spoyjow uonesijdde o) se uoreuLIOjul Aiddns ueo siopusp (1) . :onmNEnﬁm earway) (0)
| "UOTIB[NWUNDIE [BLISIBL 0) 1oalqns J1 Sutues)y/Suidoams Joans saxnbay (1) guiaed (4)
|  NOILAToSad STANSVAN TOUINOD

. speoy paaedup) | () 132105

et

WOOHAONYH NOILVLINIWITdW! €0F 31NN

39



mmm.v Kienuep .

'sfunaA02
Buraowal wol puim jusAaid o) wﬁo:ocm aq pjnoys.asay} ‘pasn :257 D
‘Bur10A09 K1e10dw3) B SE Pasn 2q ued [BLILJEW Joyo Jo ‘onseld ‘sdiey (1)
() 10 AZV ‘) (D aInsesw Bc:o Yim uonounfuod ur pasn aq SNy
SR 1R 31:100 11
Jo opIs GEzEBoE premas] o) mesnouoa no- peoj/ul-peo| suyue) (n
.muocuEEmE uanbasjut 03 303fqns sanid 28v1015 U0 95N 10] umum (D
.mcosﬁcoo a1y19ads- 311s uo K1ea |qim uonjeoydde jo Kouanbar 1 @
'$3]oNJ1) J9jeM pue S9S0Y ‘sieq %ﬁ% iapnjout mnoEuE uoneotiddy (1)
baohom Eu&oa 0¢ ueyy
sI0W OU YNIM E:Ea& Jo Ty o0y jenba sisireq pepis-sayy jesuy  (7)
"sofis wi asopouy (1) -
NOILJTaosad

'S19A00 bﬁ,omES meisup ()
10 ‘o tad asuo 1a18Mm Alddy  (q)

10 {S1U3AD nEB 0} S:n (e a1 £q ﬁuﬁ_Bﬁmu m:o:mouau% a1} 133U 01) SIAZI]IqEIS [BIIWIAYD Alddy ()

TANSVEN aNIA :nu—E

sduusao) (d)

sampas01d Jno-peoj/ul-proj m:ﬁBE, (0)

s1azipIqe)s [esrwsy) (N)

Furorem (W)

Buuaypays puigy ()

STANSVAIN TOULNOD

sojig 98samys (§) 122an0§

MOOSANYH NOILYLINIWIT4dNWI €OV ERTE

40




6661 Aenuep

*(§)(p) ydeaderey *€0b SN WLUSIQ M sdwerydumo)
NOILdTIOSAd © SHINSVAN TOYINOD
MO-YIel], proy paied ) 13021n08

MOOSANYH NOILYLINIWITdIWNI €0% 31NN

41



666 Aenuep

'pafelnoous s1 Ho1IEIFaA 2ABU JURIA|O) IYSnoIp JO S
ﬁ . a » — F— A v D L]

‘Aep 1ad sourn ¢ seaIe 20uINS paqanisip [ 01 1em Ajddy  (q)
10 Esm ayl 3 poysl[qelss mcozmumao% sy} 199w 03) m._ou__ﬁﬂm _moﬂEozo Addy  (e)

_ ._ mam:méz oz;p oI
,'Pasead aAry suoneiado SA1OE USYM u.—nzmmom se Appoinb se nm:nsm_m (D coumuowo A Q)
‘(1) 10 ‘() (D) amseaw 1oy1d
M uopoun{uod ur pasn o ISHA ‘911 B SUIARS] [RLIDIRW UMO[] PUIM
JO junowe ayj « wﬁ—ozﬁvu Ul 3A1109]J9 aqg- 50 seaie ueqIn 1o m%.@SﬁﬁOg . e
0 Eoum.:um Ansosod mmﬂ 10 9,0C UM SIauieq 300J-aAl 01 -eaxyl (1) , _ Suousy puipy  (S)
vugB?uv un gD JSNId 3JEJINS B SSO[UN- mnosmo:amu Eo:w».m muhsuom (1) | . Suusiem .. )
.mcozﬁﬁuonoo vE:&E
vcm uonedridde 103 spoyar uo co:mEh&E Ajddns ues .ﬁovco A (@
"pasean .
u>ms suoneiado oAnOR aroym SBAIE UO PASN USYM 9AND3YJR :oE 9 " uoneziiqels reorway) (O)
ZOELEUm@Q : I STANSVAN ﬂ.O&HZOU
§9)1§ HONINASUOD, IANIBU] \muo‘.ﬂ S&.Em pequmstq (<) 133an0g

MOOSANYH NOILYLNIWITdWI €0 31Ny

42



TABLE 1

BEST [REASONABLY] AVAILABLE CONTROL MEASURES FOR HIGH

WIND CONDITIONS
FUGITIVE DUST
SOURCE CONTROL MEASURES
CATEGORY ‘
Earth-moving (1A) Cease all active operations; OR

(A)

Apply water to soil not more than 15 minutes prior to moving
such soil. :

Disturbed surface
areas

(0B)

(1B)
(2B)

(3B)
(4B)

On the last day of active operations prior to a weekend, holiday,
or any other period when active operations will not occur for
not more than four consecutive days: apply water with a
mixture of chemical stabilizer diluted to not less than 1/20 of
the concentration required to maintain a stabilized surface for a
period of'six months; OR

Apply chemical stabilizers pnor to wind event; OR.

Apply water to all unstabilized distarbed areas 3 times per day.
If there is any evidence of wind driven fugitive dust, watering
frequency is increased to a minimum of four times per day; OR

Take the actions specified in Table 2, Item (3c); OR

Utilize any combination of control actions (1B), (2B), and (3B)
such that; in total, these actions apply to all d_isturbed surface

' areas.

' Unpaved roads

(10)

2C)
(E19)

Apply chemical stabilizers prior to wind event; OR
Apply water twice [once] per liour during active operation; OR
Stop all vehicular traffic.

Open storage piles

(1D)
(2D)

Apply water twice [once] per hour; OR
Install temporary coverings.

Paved road track-out

(1E)
(2E)

Cover all haul vehicles; OR ,
Comply with the vehicle freeboard requirements of Section

23114 of the California Vehlcle Code for both public and |

private roads.

All Categories

(F)

Any other control measures approved by the Executive Officer
and the U.S. EPA as equivalent to the methods specified in
Table 1 may be used.

“ Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 ' :

DUST CONTROL ACTIONS FOR EXEMPTION FROM PARAGRAPH (d)4y »

FUGITIVE DUST
' SOURCE CATEGORY

CONTROL ACTIONS

_| Earth-moving (except
construction cutting and
filling areas, and mining
operations)

(12)

(1a-1)

Maintain soil moisture content at a minimum of |.

12 percent, as determined by ASTM methed D-
2216, or other equivalent method approved by
the - Executive Officer, the California Air

. Resources Board, and the U.S. EPA. Two soil

moisture evaluations must be conducted during
the first three hours of active operations during a
calendar day, and two such evaluations each
subsequent four-hour period of active operations;
OR :

For any earth-moving which is more than 100
feet from all property lines, conduct watering as
necessary to prevent visible dust emissions from
exceeding 100 feet in length in any direction.

Earth-moving:
Construction fill areas:

(1b)

Maintain soil moisture content at a minimum of
12 percent, as determined by ASTM method D-
2216, or other equivalent method approved by
the Executive - Officer, the California Air
Resources Board, and the U.S. EPA.- For areas
which have an optimum moisture content for
compaction of less than 12 percent, as
determined by ASTM Method 1557 or other
equivalent method approved by the Executive
Officer and the California Air Resources Board
and the U.S. EPA, complete the compaction
process as. expeditiously as possible after
achieving at least 70 percent of the optimum soil
moisture content. Two soil moisture evaluations

- must be conducted during the first three hours of

active operations during a calendar day, and two
such evaluations during each subsequent four-
hour period of active operations.

* Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

FUGITIVE DUST
SOURCE CATEGORY

CONTROL ACTIONS

Earth-moving:
Construction cut areas
and mining .operations:-

(io)

Conduct watering as necessary to prevent visible
emissions from extending more than 100 feet beyond
the active cut or mining area unless the area is

inaccessible to watering vehicles due to slope
" conditions or other safety factors. -

Disfdrbed surface areas
(except completed
grading areas)

(2%) :

Apply dust suppression in sufficient quantity and
frequency to maintain a stabilized surface. Any

-areas which cannot be stabilized, as evidenced by

wind driven fugitive dust must have an application
of water at least twice per day to at least 80 [70]
percent of the unstabilized area.

Disturbed surface
areas: Completed
grading areas’

(29

(29)

Apply chemical stabilizers within five'working days
of grading completion; OR

Take actions (3a) or (3c) specified for inactive
disturbed surface areas.

‘Inactive disturbed:
surface areas

(Ga).

Apply water to at least 80 [70] percent of all inactive
disturbed surface areas on a daily basis when there is

* evidence of wind driven fugitive dust, excluding any |

(3b)

()

(3d)

areas which are inaccessible to watering vehicles due
to excessive slope or other safety conditions; OR
Apply dust suppressants in sufficient quantity and
frequency to maintain a stabilized surface; OR
Establish a vegetative ground covér within 21 [30)
days after active operations have ceased. Ground
cover must be of sufficient density to expose less
than 30 percent of unstabilized ground within 90
days of planting, and at all times thereafter; OR
Utilize any combination of control actions (3a), (3b),
and (3c) such that, in total, these actions apply to all

inactive disturbed surface areas.

* Measures in '[brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999
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TABLE 2 (Continued)’

FUGITIVE DUST _
SQURCE CATEGORY

CONTROL ACTIONS

Unpaved Roads

(4a) -

(4b)

(40)

OR

Water all roads used for any vehicular traffic at
least once per.-every two hours of- active
operations [3 times per normal 8 hour work day_];»

Water all roads used for any vehicular traffic
once daily and restrict vehicle speeds to 15 miles
per-hour; OR

Apply a chemical stabilizer to all unpaved road
surfaces in sufficient quantity and frequency to
maintain a stabilized surface.

Open storage piles

1 (53)

(5b)

(56)
(d

. Apply water to at least 80 [70] percent of the

- Install temporary coverings; OR

Apply chemical stabilizers; OR

surface area of all open storage piles on a daily
basis when there is evidence of wind driven
fugitive dust; OR

Install a three-sided enclosure with walls with no
more than 50 percent porosity which extend, at a
minimum, to the top of the pile.

All Categories

(62)

.may be used.

Any other control measures approved by the
Executive Officer and the U.S. EPA as
equivalent to the methods specified in Table 2

" Measures in [brackets] are reasonably available control measures and only apply to
sources not within the South Coast Air Basin.

January 1999

46



TABLE 3
TRACK-OUT CONTROL OPTIONS

PARAGRAPH (d)(5)(B)

CONTROL OPTIONS

-

Pave or apply chemical stabilization at sufficient concentration and frequency to
maintain a stabilized surface starting from the point of Intersection with the
public paved surface, and-extending for a centerline distance of at least 100 feet |

| and a width of at least 20 feet.

(2)

Pave from the point of intersection with the public paved road surface, and
extending for a centerline distance of at least 25 feet and a width of at least 20

1 feet, and ‘install a traék—o_ut control device immediately adjacent to the paved

surface such that exiting vehicles do not travel on any unpaved road surface after
passing through the track-out control device. '

3

Any other contral measures approved by the Executive Officer and the U.S. EPA
as equivalent to the methods specified in Table 3 may be used.

January 1999
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COUNTYWIDE TRAFFIC SIGNAL
BATTERY BACKUP SYSTEM AND
LED MODULE IMPROVEMENT PROJECT
AT VARIOUS LOCATIONS
PHASE-2

PROJECT NO. B9-0996

SPECIAL PROVISIONS

DESCRIPTION:

In general, this project consists of improving existing traffic signals with new traffic signal LED
modules (Red and Green), and battery backup system (BBS) throughout the Riverside County, minor
concrete sidewalk/maintenance pad and associated improvements as may be required.

SPECIFICATIONS:

This project shall conform to the requirements of the May 2006 edition of the Standard Specifications
and Standard Plans as issued by the State of California Department of Transportation:

DISPOSAL OF EXCESS EXCAVATION OR MATERIALS:

Excess earth excavation, pavement grindings and other excess materials resulting from construction.

operations shall be disposed of by the Contractor outside of the highway right of way, as provided in
Section 7-1.13 ‘of the Standard Specifications.

The second paragraph of Section 7-1.13 of the Standard Specifications is modified to read as follows:

When any material is to be disposed of outside the highway right of way, and the County of
Riverside has not made arrangements for the disposal of such material, the Contractor shall
first obtain written authorization from the property owner on whose property the disposal is to
be made and he shall file with the Engineer said authorization or a certified copy thereof
together with a written release from the property owner absolving the County of Riverside
from any and all responsibility in connection with the disposal of material on said property. If
the disposal of materials is to be made at an established disposal facility that is available for
public use, the Contractor shall retain all authorizations and receipts from said disposal
facility and shall provide copies to the Engineer upon request.

Full compensation for all costs involved in disposing of materials as specified in this section,

including all costs of hauling, shall be considered as included in the price paid for the other contract
items of work and no additional compensation will be allowed therefore
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RECORD DRAWINGS:

The Contractor shall keep one clean set of bond originals to note any changes which take place
during construction. These changes to the original plans and/or specifications shall be noted at the
appropriate locations with the appropriate changes indicated in red pencil or ink. The Contractor shall
note in large letters “RECORD DRAWINGS” on the Title Sheet of the plans. The job will not be
finalized by the Engineer until these record drawings have been completed to the satisfaction of the

Engineer. The changes shall be noted on the plans as the changes occur. The record drawings shall be
- submitted to the Resident Engineer, and become the property of the County at conclusion of the
project.

Full compensation for maintaining and compiling the record drawings shall be considered to be
included in other items of work and no additional compensation will be allowed therefore.

LIQUIDATED DAMAGES:

The Contractor shall diligently prosecute the work to completion before the expiration of 45 working
days from the date stated in the "Notice to Proceed". The Contractor shall pay to the County of
Riverside the sum of $400.00 per day, for each and every calendar day's delay in finishing the work
in excess of the number of working days prescribed above.

Additionally, the Contractor shall pay to the County of Riverside the sum of $400.00 per day for each
and every calendar day’s delay in receiving all of the below listed equipment, onto the job site or at
the Contractor’s storage facility, and available for installation, within 100 calendar days of the award
of the contract by the County of Riverside Board of Supervisors:

1. LED Modules.
2. Battery Backup System.
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ITEMS OF WORK

TRAFFIC CONTROL SYSTEM:

Contractor shall prepare construction staging and traffic control plans for review and approval by the
Transportation Department.

Proposed plans shall be submitted by the Contractor for review and approval by the Transportation
Department at least two weeks prior to the start of construction. The construction staging and traffic
control plans shall be prepared, signed and stamped by a Civil Engineer or Traffic Engineer who is
registered as such in the State of California, unless otherwise specifically allowed by the Engineer.
The Contractor shall revise and implement the plans as directed by the Construction Engineer.
Construction shall not begin until the Engineer provides Contractor with County approval of the
plans.

Construction staging and traffic control plans shall be in accordance with the appropriate standards
and specifications for construction staging, detour roads, traffic control, including the State of
California Highway Design Manual, the manual on Uniform Traffic Control Devices 2006 Edition,
the corresponding California Supplement, and subsequent modifications as adopted by the State of
California Department of Transportation, Standard Plans and Standard Specifications, and the Work
Area Traffic Control Handbook (WATCH), as published by Building News, Inc. Any requests for
deviation from the established design standards or specifications are to be submitted to the
Construction Engineer for review and approval prior to submission of the required plans.

With regard to the preparation and implementation of the plans, attention is especially directed to
Sections 7-1.06, 7-1.08, 7-1.09, 7-1.11, 7-1.12 and Section 12 of the State of California Standard
Specifications. Section 12-2.02 of the Standard Specifications is deleted.

Maintaining traffic shall conform to the provisions in 7-1.02 "Load Limitations", 7-1.06 "Safety and
Health Provisions", 7-1.08 "Public Convenience", 7-1.09 "Public Safety", and 12-3.04 "Portable
Delineators" of the Standard Specifications, the Manual on Uniform Traffic Control Devices 2006
Edition, the corresponding California Supplement, and subsequent modifications as adopted by the
State of California Department of Transportation, the Section of these contract documents entitled
“Insurance - Hold Harmless”, and these Special Provisions.

All existing traffic control signs and street name signs shall be maintained in visible locations as
directed by the Engineer.

No detours will be provided, unless speciﬁéally allowed herein. The Contractor will be required to
conduct his operations in such a manner that traffic will be permitted to pass through the work area
with as little delay as possible.

All warning lights, signs, flares, barricades and other facilities for the sole convenience and direction

of public traffic shall be furnished and maintained by the Contractor. All traffic control devices shall
conform to and be placed in accordance with the Manual on Uniform Traffic Control Devices 2006
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Edition, the corresponding California Supplement, and subsequent modifications as adopted by the
State of California Department of Transportation.

All construction signs shall be either covered or removed when not required by the nature of the work
or if no present hazard to the motorist exists.

The Contractor shall notify the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to commencing
excavation for construction area sign posts. The regional notification centers include, but not limited
to, the following:

Notification Center Telephone Number
Underground Service Alert-Southern 1-800-422-4133
California (USA) 1-800-227-2600 or 811

Excavations required to install construction area signs shall be performed by hand methods without
the use of power equipment, except that power equipment may be used if it is determined there are no
utility facilities in the area of the proposed post holes.

No payment for extra work will be allowed for work performed as specified in Section 12-2.02
(Flagging Costs) of the Standard Specifications. Flagging costs will be borne entirely by the
Contractor.

Dust control shall conform to the provision of Section 10 of the Standard Specifications except that
no extra work will be allowed when the Engineer orders the application of water for the purpose of
controlling dust caused by public traffic as provided for in the last paragraph of Section 10.

The Contractor shall be responsible to distribute an information letter pertaining to the planned work
to all affected residences and businesses, at least one week prior to commencing work adjaceént to
those residences and businesses. It shall be the responsibility of the -Contractor to design the
information letter, obtain design approval from the Engineer, print sufficient copies, and distribute
the letter. The Transportation Department logo shall be included on the letter. A computer file of the
logo may be obtained from the Engineer in .\WPG, .DXF, .DGN or .DWG format. The letter shall be
similar to the sample provided by the Engineer, and shall include a project description, the scope of
work, the anticipated construction schedule, and other information as appropriate.

The Contractor shall post temporary no parking signs on affected streets 24 hours prior to work on
those streets. The temporary no parking signs shall state the anticipated dates and hours of work on
those streets.

Payment - Full compensation, except as otherwise provided herein, for conforming to the
requirements of this article, including furnishing, installing and maintaining all traffic control devices
shown on the construction staging and traffic control plans, shall be paid for on a lump sum basis,
and no additional compensation will be allowed therefor.
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MINOR CONCRETE SIDEWALK (MAINTENANCE PAD):

Minor Concrete sidewalk (maintenance pad) shall be constructed in accordance with the County of
Riverside Road Improvement Standards and Specifications and in conformance with Sections 51, 73
and 90 of the Standard Specifications.

Class 3 concrete shall be used for sidewalk.

Preparation of subgrade for the concrete structures shall be done in conformance with the
requirements of Section 73-1.02 of the Standard Specifications.

Excess material resulting from the excavation of the subgrade shall be disposed of as elsewhere
provided in these Special Specifications.

The Contractor is responsible for meeting requirements of all American with Disability Act (ADA).
Construction of sidewalk shall include, but not be limited to, the following:

1) Removal and disposal of existing sidewalk, curb, and/or curb and gutter and existing
soil and aggregate as required,

2) Establishing grades, and assuring that all grades are met;

3) Performing all grading and compaction — including all required aggregate import, as
directed by the Engineer and in accordance with County Standard 403;

4) Construction of new sidewalk, curb, and/or curb and gutter;

5) All scoring/grooving and required saw cutting;

6) Repair of existing asphalt and PCC surfacing;

7 Installing 1/2” wide expansion joints;

8) All landscaping, and related work, to return the area adjacent to the curb ramp to its

original condition and to conform the area to the new improvements;

At a minimum, the area from the BCR to ECR shall meet all required ADA standards. Therefore, to
conform to existing conditions and/or to achieve the required four-foot level area (maximum of 2.0%
crossfall) at the top potion of the curb ramp, it may be necessary to extend the work beyond the
BCR/ECR in certain instances.

The area behind and along the sidewalk shall be filled and compacted with native or select material
and graded to match and provide a smooth transition from the back of sidewalk, to the satisfaction of
the Engineer.

The contract unit bid prices paid per square foot for Minor Concrete sidewalk (maintenance pad) at
various locations shall include full compensation for furnishing all labor, equipment, materials and
tools, and incidentals, and for doing all the work involved including concrete pad placed adjacent to
the BBS cabinet at applicable location as directed by the Engineer, and no additional compensation
will be allowed therefor.
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CONDUCTORS AND CIRCUIT BREAKER REPLACEMENT:

Conductors shall conform to the provisions in Section 86-2.08, "Conductors", of the Standard
Specifications and these Special Provisions.

Multiple circuit conductors shall conform to the provisions in Section 86-2.08B, "Multiple Circuit
Conductors", of the Standard Specifications and these Special Provisions.

Wiring shall conform to the provisions in Section 86-2.09, "Wiring", of the Standard Specifications
and these Special Provisions.

Where splice is required, Type C or Type T splice shall be used and insulated with “Method B" as
shown in the Standard Plans, ES-13A.

Service cabinet signal circuit breaker shall be replaced with a 30 amp 1 pole circuit breaker of equal
quality and shall be UL approved.

Full compensation to furnish and install circuit breakers shall be considered as included in the unit
price bid for conductor replacement and no additional compensation will be allowed.

The contract unit bid prices paid per linear foot for replacing conductors from service cabinet to
controller cabinet shall include full compensation for furnishing all labor, tools, materials, equipment
and incidentals, and for doing all work involved, including service cabinet signal circuit breaker
replacement, and no additional compensation will be allowed therefor.

LIGHT EMITTING DIODE (LED) TRAFFIC SIGNAL MODULES:

Red and Green signal and beacon indications shall be LED modules in accordance with the Standard
Specifications and these Special Provisions. All LED modules shall be furnished by the Contractor.

LED modules shall be made from the same manufacturer and all equipment shall be new and
purchased by the Contractor in a single purchase for this project. Surplus equipment which may be in
the Contractor’s possession, will not be allowed unless specifically allowed by the Engineer.
Installation of new yellow traffic signal modules shall include replacement of existing incandescent
fixtures without modification to the signal housing.

LED CIRCULAR SIGNAL MODULE
General;

1. The purpose of this specification is to provide the minimum performance requirements for
Light Emitting Diode circular traffic signal modules hereafter called modules. This includes
8” and 127, circular vehicle traffic signal modules and 12” omni-directional arrows. All
modules will comply with either the Vehicle Traffic Control Heads — Light Emitting Diode
(LED) Circular Supplement, Adopted June 27, 2005, or the ITE arrow spec Vehicle
Traffic Control Signal heads — Light Emitting Diode (LED) Vehicle Arrow Traffic
Signal Supplement, Adopted July 1, 2007, hereafter called VTCSH for both specs, which
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10.

11.

are published by the Institute of Transportation Engineers, hereafter called ITE. The following
requirements are in addition to, or clarification of the VTCSH.

All modules must fit in existing signal housings without the use of special tools.

All modules must be certified in the Intertek LED Traffic Signal Modules Certification
Program and be labeled with the ETL Verified Label shown in Figure 1.

LED Traffic Signal Modules
Certification Program

Intertek Testing Services, N.A,, Inc.
XXAXAX  Cortland, New York 13045

Figure 1 -- Intertek- ETL Verified Label

Luminous intensity requirements of the VTCSH must be met across the entire temperature
range from -40°C to +74°C, (-40°F to +165°F).

The following cable colors shall be used for the AC power leads on all modules: white for

- common, red for the red module line, yellow for the yellow module line, and brown for the

green module line.

The AC power leads shall exit the module via a rubber grommeted strain rélief, and shall be
terminated with quick connect terminals with spade tab adapters. The lead shall be separate at
the point at which they leave the module.

All external wiring used in the module shall be anti-capillary type cable to prevent the
wicking of moisture to the interior of the module.

All power supplies shall be conformally coated for additional moisture and thermal
protection.

The module shall have an incandescent, non-pixilated appearance when illuminated.

Nominal power usage is measured at 25°C, 120 VAC. For the 8” modules it shall not exceed 8
watts for Red, 8 watts for Yellow, and 8 watts for Green modules. For the 12” modules it shall
not exceed 10 watts for Red, 19 watts for Yellow, and 11 watts for Green modules. For the
arrows it shall not exceed 6 watts for any color.

All modules shall use LEDs that have been manufactured with materials that have industry

acceptance as being suitable for uses in outdoor applications. At no time is the use of LEDs
that utilize AIGaAs technology acceptable.
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12.

13.

14.

15.

The external lens shall have a smooth outer surface to prevent the build up of dirt & dust and
shall be designed to minimize the potential for sun phantom signals.

The module lens material must be tinted for bids that require tinted lens. A tinted transparent
film or coating is not permitted. Individual bids may require clear, non-tinted lenses.

A module shall be sealed against dust and moisture intrusion, including rain and blowing rain
per Mil-Std-810F Method 506.4, Procedure 1.

Arrow modules shall be clearly marked with the phrase “Suitable for mounting in any
orientation”.

LED PROGRAMMED VISIBILITY (PV) SIGNAL MODULE

General:

1.

The module shall be a Type 2 module designed and constructed to be installed in a
programmed PV signal housing without modification to the housing. The LEDs shall be
spread evenly across the module. See State of California Pre-Qualified Product List for
accepted vendors for PV Traffic Signal Modules.

WARRANTY

General:

1. Manufacturers shall provide a written 5 years minimum warranty.

2. Modules shall, at the manufacturer’s option, be repaired or replaced if the module fails to
function as intended due to workmanship or material defects within warranty period.

3. Modules shall, at the manufacturer’s option, be repaired or replaced if the module exhibit
luminous intensities less than the minimum specified values within the first 60 months of the
date of delivery.

4. Upon request, the LED lamp module manufacturer shall provide written documentation of its
ability to satisfy a worst-case, catastrophic warranty claim. A current corporate annual report
duly-certified by an independent auditing firm, containing financial statements illustrating
sufficient cash-on-hand and net worth to satisfy a worst-case, catastrophic warranty claim is
an example of suitable documentation.

5. The documentation shall clearly disclose the country in which the factory of module origin is

located, the name of the company or organization that owns the factory including all of its
parent companies and/or organizations, and their respective country of corporate citizenship.
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PAYMENT

The contract unit bid prices paid per each for LED Traffic Signal Module shall include full
compensation for furnishing all labor, tools, materials, equipment and incidentals, and for doing all
work involved including the removal and disposal of existing LED traffic signal modules and
existing incandescent fixtures and no additional compensation will be allowed therefor.

BATTERY BACK-UP SYSTEM (BBS):

This special provision establishes the minimum requirements for a battery backup system (BBS) that
shall provide power to a traffic signal system in the event of a power failure or interruption.

The BBS shall be designed for outdoor applications, in accordance with the current edition of
Chapter 1, Section 8 requirements of Transportation Electrical Equipment Specifications (TEES).

The BBS batteries shall be external to the traffic signal controller cabinet as specified under “External
Battery Cabinet Option” herein unless specified otherwise. The supplied external cabinet shall be
listed on the current Caltrans pre-qualified product list for the external BBS cabinet.

The BBS shall have been installed and operational for a period of one year at an signalized
intersection in the United States. The supplied BBS shall be listed on the current Caltrans pre-
qualified product list for the BBS.

The BBS shall include, but not limited to the following: cabinet, utility line/generator switch,
inverter/charger, power transfer relay, a separate manually operated non-electronic bypass switch,
batteries, and all necessary hardware, shelving, and interconnect wiring. The following figure shows
BBS components interconnecting with each other and the controller cabinet to ensure
interchangeability between all BBS manufacturers.
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Operation

The BBS shall provide a minimum two (2) hours of full run-time operation for an intersection
equipped with all LED traffic signal indications (minimum 1100W active output capacity, with

80% minimum inverter efficiency).
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The maximum transfer time allowed, from disruption of normal utility line voltage to stabilized
inverter line voltage from batteries, shall be 65 milliseconds. The same maximum allowable
transfer time shall also apply when switching from inverter line voltage to utility line voltage.

The BBS shall provide the user with six (6)-sets of fully programmable normally open (NO) and
normally closed (NC) single-pole double-throw (SPDT) dry relay contact closures, available on a
panel-mounted terminal block, rated at a minimum 120V/1A, and labeled so as to identify each
contact. See below figure for typical configuration.

On Batt Low Batt Timer

O O 0|0 O 0|00 O

NO C NC NO C NC NO C NC

Note: NO/NCcontacts may eithershare or use
separate commons.

Relay Contacts
Terminal Block Layout

The first set of NO and NC contact closures shall be energized whenever the unit switches to
battery power. Contact shall be labeled or marked “On Batt”.

The second set of NO and NC contact closures shall be energized whenever the battery
approaches approximately 40% of remaining useful capacity. Contact shall be labeled or marked
“Low Batt”.

The third set of NO and NC contact closures shall be energized two hours after the unit switches
to battery power. Contact shall be labeled or marked “Timer”.

The six programmable NO and NC contact closures shall be independently configured to activate
under any of the following conditions: On Battery, Low Battery, Timer, Alarm, or Fault.

Operating temperature for inverter/charger, power transfer relay and manual bypass switch shall
be —37 °C to +74 °C.

Both the Power Transfer Relay and Manual Bypass Switch shall be rated at 240VAC/30 amps,
minimum.

The BBS shall use a temperature-compensated battery charging system. The charging system
shall compensate over a range of 2.5 — 4.0 mV/ °C per cell.

The temperature sensor shall be external to the inverter/charger unit. The temperature sensor
shall come with 10” of wire.
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Batteries shali not be recharged when battery temperature exceeds 50 °C + 3 °C.

BBS shall bypass the utility line power whenever the utility line voltage is outside of the
following voltage range: 100VAC to 130VAC (= 2VAC).

When utilizing battery power, the BBS output voltage shall be between 110 VAC and 125 VAC,
pure sine wave output, < 3% THD, 60Hz + 3Hz.

BBS shall be compaﬁble with NEMA and Model 332 and 333JP Cabinets, and Model 170, 390 &
2070 Controllers and cabinet components for full time operation.

In cases of low (below 100VAC) or absent utility line power, when the utility line power has been
restored at above 105 VAC + 2 VAC for more than 30 seconds, the BBS shall transfer from
battery backed inverter mode back to utility line mode.

In cases of high utility line power (above 130VAC), when the utility line power has been restored
at below 125VAC + 2 VAC for more than 30 seconds, the BBS shall transfer from battery backed
inverter mode back to utility line mode.

The BBS shall have an automatic tap to step up or step down the output voltage by 10 percent.
The resulting output voltages shall remain within the above prescribed voltage range: 100VAC to
130VAC. This capability will extend BBS range for operating on input AC and not reverting to
battery power.

BBS shall be equipped to prevent a malfunction feedback to the cabinet or from feeding back to
the utility service.

In the event of inverter/charger failure, battery failure or complete battery discharge, the power
transfer relay shall revert to the NC (and de-energized) state, where utility line power is
connected to the cabinet.

Recharge time for the battery, from “protective low-cutoff” to 80% or more of full battery charge
capacity, shall not exceed twenty (20) hours.

Mounting / Configuration

Generator Switch, Inverter/Charger, Power Transfer Relay and manually operated Bypass Switch
shall fit inside a typical fully equipped traffic signal controller cabinet.

Mounting method inside the 332 and 333JP cabinet shall be shelf-mount, rack-mount or
combination of either. Available rack space for front-mounted inside the 332 and 333JP cabinet
is 3U or approximately 6 inches.

All interconnect wiring provided between Generator Switch, Inverter/Charger, Power Transfer

Relay, Bypass Switch and Cabinet Terminal Service Block shall be no less than 9 feet of UL
Style 1015 CSA TEW with the following characteristics:

59



e AWG Rating: 10 AWG
o Stranding: 105 strands of 10 AWG tinned copper
e Rating: 600 V, 105 °C, PVC Insulation

Relay contact wiring provided for each set of NO/NC relay contact closure terminals shall be 9
feet of UL Style 1015 CSA TEW 18 AWG wire, same rating as above, except 16 strands of 18
AWG tinned copper.

All necessary hardware for mounting (shelf angles, rack, etc) shall be included in the contract
price paid for the BBS, and no additional compensation will be allowed therefor.

Internal mounted battery option

The controller cabinet shall be equipped with a generator twist lock flanged inlet receptable and
manual transfer switch.

The twist lock flanged inlet receptacle shall be Hubbell 2615, NEMA L5-30P Twist Lock
Flanged Male Inlet Rated for 30A/125VAC or approved equal. Receptacle shall be mounted flush
to the cabinet in a weatherproof lift cover plate made of impact-resistant thermoplastic and gray
in color.

The bypass switch shall transfer the load, including the UPS to the twist lock inlet receptacle.
The manual transfer switch shall be wired to prevent any back feed to the utility service. Both the
bypass switch and manual transfer switch shall be rack mounted independently in the controller
cabinet meeting industry standards.

Batteries shall be mounted on swing-tray mounted below the controller shelf. A minimum of six
(6) bolts/fasteners shall be used to secure swing-trays to the 332 Cabinet standard EIA 19” rack.
All bolts/fasteners and washers shall meet the following requirements:

Screw type: Pan Head Phillips machine screw

Size and Thread pitch: 10-32

Material: 18-8 stainless steel (Type 316 stainless steel is acceptable as an alternate)
Washer: Use one 18-8 stainless steel flat washer under the head of each 10-32 screw; lock
washers are unnecessary provided that the screws are properly tightened.

Number of screws per swivel bracket: minimum six (6) screws per swivel bracket. Screws are to
be spaced evenly along bracket, with one screw near each end. Batteries may be shelf mounted in
area behind controller so long as shelf and batteries do not interfere with controller unit and C1

plug.
External battery cabinet option

Batteries shall be housed in an external cabinet mounted to the side of the controller cabinet as
shown in the following figure or as directed by the Engineer with a minimum of eight (8) bolts:
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If BBS is installed at the back of controller cabinet, the modification shall include a minimum of
36 inches wide concrete walkway access to the BBS without encroaching outside the right-of-
way. BBS shall be installed at the front of the controller cabinet (in locations where the back of
the controller cabinet has limited ROW or conflicting structures and facilities and other
obstructions), the BBS cabinet shall not cover the police panel. The BBS cabinet shall also not
hinder the access ramp’s compliance with ADA requirements.

Four shelves shall be provided within the battery cabinet. There shall be a minimum of 12 inches
clearance between shelves. Each shelf shall be a minimum of 9” X 257, and capable of
supporting a minimum of 125 Ibs. Batteries shall be mounted on individual shelves.

The external battery cabinet shall be NEMA 3R rated in accordance to Section 2-Housings of the
Chapter 7 of TEES, for the construction of the cabinet and anodic coating finish.

The external battery cabinet shall be ventilated through the use of louvered vents, filter, and one
thermostatically controlled fan in accordance to Section 2-Housings of the Chapter 7 of TEES.

External battery cabinet fan shall be AC operated from the same line output of the Manual Bypass
Switch that supplies power to the controller cabinet.

The external battery cabinet shall have a door opening to the entire cabinet. The door shall be
attached to the cabinet through the use of a continuous stainless steel piano hinge or four, two-
bolts per leaf, hinges in accordance to Section 2-Housings of the Chapter 7 of TEES. The door
shall use a three-point, roller locking mechanism and standard #2 key lock to lock the door. The
door shall have a stainless steel handle.

The external cabinet shall be equipped with a generator twist lock flanged inlet receptacle and
manual transfer switch and bypass switch.

The twist lock flanged inlet receptacle shall be Hubbell HBL2615, NEMA L5-30P, Twist Lock
Flanged Male Inlet Rated for 30A/125V or approved equal. Receptacle shall be mounted flush to
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the cabinet in a weatherproof lift cover plate made of impact-resistant thermoplastic and gray in
color.

The bypass switch shall transfer the load, including the UPS to the twist lock inlet receptacle.
The manual transfer switch shall be wired to prevent any back feed to the utility service. Both the
bypass switch and manual transfer switch shall be rack mounted independently in BBS cabinet
meeting industry standards.

The BBS with external battery cabinet shall come with all bolts, conduits and bushings, gaskets,
shelves, and hardware needed for mounting.

Maintenance, Displays, Controls and Diagnostics

The BBS shall include a 2 line by 40 character LCD display to indicate current battery charge
status, input/output voltages, time and settings of various conditions. The same parameters shall
be available via RS232 or USB interfaces on the face of the BBS.

The BBS shall have lightning surge protection compliant with IEEE/ANSI C.62.41.

The BBS shall be capable of accepting firmware upgrades of the non-volatile, read-only memory
via serial port communications. The updates shall be accomplished by uploading the software to
the BBS over the RS232 serial port located on the face of the BBS.

The BBS shall be equipped with an integral system to prevent battery from destructive discharge
and overcharge.

The BBS shall be capable of performing a SELF-TEST, locally from the BBS front panel LCD,
or remotely via RS232 or USB interface. The duration of the SELF-TEST shall be programmable
in 1-minute increments from 1 minute to 255 minutes.

The BBS and batteries shall be easily replaced with all needed hardware and shall not require any
special tools for installation.

The BBS shall include a re-settable inverter event counter to indicate the number of times the
BBS was activated and the total number of hours the unit has operated on battery power,
accessible via the LCD screen or remotely via RS232 or USB.

The BBS shall be equipped with an event log that stores for a minimum the last 100 events. The
events shall be time and date stamped. The event log shall be retrievable vial RS232, USB or
from the BBS LCD screen. The event log shall be display and print out in plain English when
output the RS232 or USB ports.

Battery System

Individual batteries shall be 12V, 105 amp-hour for 20 hours to 1.70 VPC @ 77F and shall be
easily replaced and commercially available off the shelf.
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Batteries used for BBS shall consist of four (4) batteries with a cumulative minimum rated
capacity of 420 amp-hours.

Batteries shall be deep cycle, sealed prismatic lead-calcium based AGM/VRLA (Absorbed Glass
Mat/ Valve Regulated Lead Acid).

Batteries shall be certified by the manufacturer to operate over a temperature range of — 25 °C to
+74 °C.

The batteries shall be provided with appropriate interconnect wiring and corrosion-resistant
mounting trays and/or brackets appropriate for the cabinet into which they will be installed.

Batteries shall indicate maximum recharge data and recharging cycles.
Battery Harness
Battery interconnect wiring shall be via two-part modular harness:

e Part I shall be equipped with red (+) and black (-) cabling that can be permanently
connected to the positive and negative posts of each battery. Each red and black pair shall
be terminated into a Molex, polarized — keyed battery cable connector or equivalent. The
length of the harness between batteries shall be a minimum of 12 inches.

e Part II shall be equipped with the mating Power Pole style connector for the batteries and
a single, insulated Power Pole style connection to the inverter/charger unit. Harness shall
be fully insulated and constructed to allow batteries to be quickly and easily connected in
any order to ensure proper polarity and circuit configuration. The length of the battery
interconnect harness shall be a minimum of 60 inches from the Inverter/Charger plug to
the first battery in the string.

Power Pole connectors may be either one-piece or two-piece. If a two-piece connector is used, a
locking pin shall be used to prevent the connectors from separating.

All battery interconnect harness wiring shall be UL Style 1015 CSA TEW or Welding Style
Cable or equivalent, all of proper gauge with respect to design current and with sufficient strand
count for flexibility and ease of handling.

Battery terminals shall be covered and insulated with molded boots to prevent accidental shorting.
BBS Quality Assurance

Each Battery Backup System (BBS) shall be manufactured in accordance with a manufacturer
Quality Assurance (QA) program. The QA program shall include two Quality Assurance
procedures:

1. Design QA - The manufacturer, or an independent testing lab hired by the manufacturer,
shall perform Design Qualification Testing on new BBS system(s) offered, and when any
major design change has been implemented on an existing design. A major design change
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is defined as any modification - material, electrical, physical, or theoretical, that changes
any performance characteristics of the system, or results in a different circuit
configuration. Where a dispute arises in determining if a system is a new design or if the
system has had a major design change, the County will make the final determination if
Design Qualification Testing is required prior to production consideration.

2. Production QA - The Production QA shall include statistically controlled routine tests to
ensure minimum performance levels of BBS units built to meet this specification and a
documented process of how problems are to be resolved.

QA process and test results documentation shall be kept on file for a minimum period of seven
years.

Battery Backup System designs not satisfying Design QA Testing and Production QA Testing
requirements shall not be labeled, advertised, or sold as conforming to this specification.

The Contractor shall arrange to have a technician, qualified to work on the battery backup system
and employed by the battery backup system manufacturer or employed by the manufacturers
authorized distributor, present at the time the equipment is turned on. It shall be the responsibility
of the Contractor to implement and fund any traffic signal controller assembly modifications
required to achieve the traffic signal operation as shown on the construction plans and as required
in the Special Provisions.

Payment

The contract unit price paid per each for battery backup system shall include full compensation
for furnishing all labor, tools, materials, equipment and incidentals, and for doing all the work
involved to mount BBS externally or internally as specified in these special provisions and as
directed by the Engineer, no additional compensation will be allowed therefor.

OBSTRUCTIONS:

Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities", and 15, "Existing
Highway Facilities" of the Standard Specifications and these Special Provisions.

Existing utility and privately owned facilities shall be protected in accordance with Section 7-
1.11, “Preservation of Property” and these Special Provisions. The Contractor is also responsible
to protect those facilities that are to be relocated by others prior to or during construction, and
shall protect those facilities in both their existing and their ultimate locations. The Contractor
shall cooperate with owners and their Contractors of utility and privately owned facilities, for the
relocation of said facilities, in accordance with Section 7-1.14, “Cooperation” of the Standard
Specifications.

All water valves, gas valves, sewer manholes, survey monuments, survey markers and any other

utility appurtenances shall be protected in place. Full compensation for such protection shall be
considered as included in the various bid items.
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The Contractor's attention is directed to the existence of certain underground facilities that may
require special precautions be taken by the Contractor to protect the health, safety and welfare of
workmen and the public. Facilities requiring special precautions include, but are not limited to:
conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases; natural gas in
pipe lines greater than 6 inches in diameter or pipe lines operating at pressures greater than 60 psi
(gage); underground electric supply system conductors or cables either directly buried or in duct
or conduit which do not have concentric neutral conductors or other effectively grounded metal
shields or sheaths; and underground electrical conductors with potential to ground of more than
300 volts. The Contractor shall notify the Engineer at least twenty-four hours prior to performing
any work in the vicinity of such facilities.

Attention is directed to the requirements of Government Code Sections 4216-4216.9 pertaining to
existing utility facilities.

The Contractor shall assume that every house, building and lot within the project limits has utility
service pipes and conductors (laterals), and that utility main and trunk facilities exist within the
project limits. The Contractor shall determine if it is warranted to determine the exact location of
these utility service laterals and existing main lines, unless directed by the Engineer to pot-hole at
specific locations, or as otherwise required herein. The Contractor will not be directly reimbursed
for determining the exact location of the utility main lines or services laterals but shall include
any compensation for this work in the contract price paid for the various items of work. Any
damage to existing main lines or service laterals for which pot-holing was not performed shall be
considered damage due to not using reasonable care and the damage shall be repaired at the
Contractor’s expense.

The Contractor shall conduct his operations with the assumption that underground utility facilities
exist within the project limits. The Contractor shall exercise caution and best construction
practices for safety and for protection of underground facilities. The approximate locations of
underground utility facilities, as shown on the plans, are based on information provided by the
respective owners, listed below. The Contractor shall also utilize the markings of the regional
notification center (Underground Service Alert), and above-ground utility appurtenances to
determine the existence and approximate location of underground utilities.

No excavation shall be made within 4 feet of any underground utilities, as listed below, unless
and until such utilities have been positively located as to horizontal and vertical position. This
requirement applies to all underground electric, natural gas, toxic or flammable gas, chlorine,
oxygen or petroleum facilities.

Forty-eight hours prior to beginning construction, the Contractor shall notify the following
agencies:

Under Ground Service Alert: 800-227-2600
Full compensation for all costs, including labor, equipment, materials and incidentals, required to

comply with the requirements of this section shall be considered as included in the various items
of work, and no additional compensation will be allowed therefor.
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OFFICE OF
CLERK OF THE BOARD OF SUPERVISORS

1st FLOOR, COUNTY ADMINISTRATIVE CENTER KECIA HARPER-IHEM
P.O. BOX 1147, 4080 LEMON STREET Clerk of the Board of Supervisors
RIVERSIDE, CA 92502-1147
PHONE: (951)955-1060 KIMBERLY A. RECTOR
FAX: (951) 955-1071 Assistant Clerk of the Board

March 22, 2012

THE PRESS ENTERPRISE
ATTN: LEGALS

PO BOX 792 FAX (951) 368-9018
RIVERSIDE, CA 92501 E-MAIL: legals@pe.com

RE: NOTICE INVITING BIDS: COUNTYWIDE TRAFFIC SIGNAL BATTERY BACKUP
SYSTEM B9-0996

To Whom It May Concern:

Attached is a copy for publication in your newspaper for TEN (10) TIMES:

Tuesday - March 27, 2012 Sunday - April 1, 2012
Wednesday - March 28, 2012 Monday - April 2, 2012
Thursday - March 29, 2012 Tuesday - April 3, 2012
Friday - March 30, 2012 Wednesday - April 4, 2012
Saturday - March 31, 2012 Thursday - April 5, 2012

We require your affidavit of publication immediately upon completion of the last publication.

Your invoice must be submitted to this office in duplicate, WITH TWO CLIPPINGS OF THE
PUBLICATION.

NOTE: PLEASE COMPOSE THIS PUBLICATION INTO A SINGLE COLUMN FORMAT.
Thank you in advance for your assistance and expertise.

Sincerely,

Mcgil
Cecilia Gil, Board Assistant to
KECIA HARPER-IHEM, CLERK OF THE BOARD

3.21 of 03-20-12






Gil, Cecilia

From: PE Legals <legals@pe.com>

Sent: Thursday, March 22, 2012 8:13 AM

To: Gil, Cecilia

Subject: RE: FOR PUBLICATION: COUNTYWIDE TRAFFIC SIGNAL PROJECT

We received your email and will publish from March 27, 2012 to April 5.

Nick Eller
Legals

enterpris@media

Publisher of The Press-Enterprise
1-800-880-0345

From: Gil, Cecilia [mailto:CCGIL@rchos.org]

Sent: Thursday, March 22, 2012 7:56 AM

To: PE Legals

Subject: FOR PUBLICATION: COUNTYWIDE TRAFFIC SIGNAL PROJECT

Good Morning! Notice Inviting Bids for publication from March 27, 2012 to April 5, 2012, is attached. Please
confirm. THANK YOQU!

Cecitin. Gil
Board Assistant to the

Clerk of the Board of Supervisors
951-955-8464

THE COUNTY ADMINISTRATIVE CENTER IS CLOSED EVERY FRIDAY UNTIL FURTHER NOTICE.
PLEASE CONSIDER THE ENVIRONMENT BEFORE PRINTING.






NOTICE INVITING BIDS

County of Riverside, herein called Owner, invites sealed proposals for:

COUNTYWIDE TRAFFIC SIGNAL
BATTERY BACKUP SYSTEM AND
LED MODULES IMPROVEMENT PROJECT
AT VARIOUS LOCATIONS

PHASE-2

PROJECT NO. B9-0996

Proposal shall be delivered to the Riverside County Transportation Department, 14" Street Annex,
3525 14™ Street, Riverside, California 92501, telephone (951) 955-6780 not later than 2:00 p.m., on
Wednesday, April 11, 2012, to be promptly opened in public at said address. Each proposal shall be
in accordance with plans, specifications, and other contract documents, dated February 2012, and
prepared by County of Riverside, whose address is same as the above, from whom they may be
obtained upon deposit of $25 per set, plus mailing. No refund. Prospective bidders may preview the
plans, specifications and other contract documents, at no charge prior to purchase, at the above noted
location. : :

The Contractor is required to have a Class “A” license or “C-10" License at the time of bid submission.

Engineering Estimate $211,000.00 - $247,000.00
Bid Bond 10%

Performance Bond 100%

Payment Bond 100%

Working Days 45 Working Days

www.tima.co.riverside.ca.us/trans

Dated: March 22, 2012 Kecia Harper-lhem, Clerk of the Board -
By: Cecilia Gil, Board Assistant






