

**SUBMITTAL TO THE BOARD OF SUPERVISORS
COUNTY OF RIVERSIDE, STATE OF CALIFORNIA**

430A



FROM: TLMA - Transportation Department

SUBMITTAL DATE:

February 2, 2011

SUBJECT: Pavement resurfacing of Pedley Road from Jurupa Road to State Route 60 in the Glen Avon area of Riverside County.

RECOMMENDED MOTION: That the Board of Supervisors:

1. Approve two Addenda to the specifications and plans, issued prior to the January 4, 2011 bid opening; and
2. Accept the low bid of All American Asphalt of Corona, CA in the amount of \$1,019,662; and
3. Award the contract to All American Asphalt and authorize the Chairman of the Board to execute the contract documents.
4. Approve the project's proposed budget as shown on Attachment "A".

Juan C. Perez
Director of Transportation

JCP:jjr:sb
(Continued On Attached Page)

FINANCIAL DATA	Current F.Y. Total Cost:	\$ 1,019,662	In Current Year Budget:	Yes
	Current F.Y. Net County Cost:	\$ 0	Budget Adjustment:	No
	Annual Net County Cost:	\$ 0	For Fiscal Year:	2010/2011

SOURCE OF FUNDS: Proposition 1B [State bond funds-Local Roads] (99.34%), Jurupa Community Service District (0.66%)	Positions To Be Deleted Per A-30	☐
	Requires 4/5 Vote	☐

C.E.O. RECOMMENDATION:

APPROVE

BY

Jennifer L. Sargent

County Executive Office Signature

FORM APPROVED COUNTY COUNSEL
BY: 430A Victor 1/26/11 DATE
MARSHAL L. VICTOR

Dep't Recomm.: ☒ Policy

Per Exec. Ofc.: ☒ Policy

Prev. Agn. Ref. 12/7/10, Item 3.34 District: 2 Agenda Number:

ATTACHMENTS FILED WITH
THE CLERK OF THE BOARD

3.33

The Honorable Board of Supervisors

RE: Pavement resurfacing of Pedley Road from Jurupa Road to State Route 60 in the Glen Avon area of Riverside County.

February 2, 2011

Page 2 of 2

BACKGROUND:

By Minute Order dated December 7, 2010 (agenda item 3.34), the Board authorized the Clerk of the Board to advertise for the pavement resurfacing of Pedley Road from Jurupa Road to State Route 60 in the Glen Avon area of Riverside County. Additionally, the specifications were approved by the Board by that agenda item.

During the advertisement period, two addenda were issued to all registered plan holders as a supplement to the specifications and special provisions. Bidders are required to acknowledge and to take into account all issued addenda on their Contractor's Proposal to be considered for award. The addendum was issued to clarify and modify the approved contract documents. The addenda are attached as Addendum No. 1 and Addendum No. 2.

Bids for the project were opened in the office of the Director of Transportation at 2:00 PM, Tuesday, January 4, 2011. Seven bids were received. The basis for the selection of a contractor is the lowest responsive and responsible bid for all schedules of work. The lowest and responsible bid was submitted by All American Asphalt in the amount of \$1,019,662 which is \$208,820 (17%) below the Engineer's Estimate.

Roadway resurfacing is a preventive measure which will mitigate the current deteriorated road conditions. The road improvements will consist of cold planning of the existing pavement surface, construction of concrete curb and gutter, curb ramps, asphalt concrete dike, thermoplastic pavement markings, signing, striping and other associated work.

The existing median north of Mission Boulevard will be reinstalled with new landscaping and additional hardscape to reduce water usage, and damage to the roadway from excess irrigation. The project was extended to Jurupa Road and the pavement thickness was increased to take advantage of the low asphalt costs and extend the life of the road.

This project includes Bid Schedule 1 for roadway improvements, Bid schedule 2 for landscape median improvements and Alternate bid schedule to adjust sewer manholes to grade, which are owned by The Jurupa Community Service District. The District has approved the award of the alternate bid schedule as bid by the apparent low bidder, and the costs for the work will be funded by the District.

The contractor is qualified and has executed the contract. The contractor has also provided performance bond, payment bond and insurance documents.

Project No: C1-0528

Riverside County Transportation Department

Expenses as of: 1/9/2011

Activity	Incurring Costs	Projected Costs	Total Costs	Existing Budget	Proposed Budget
Preliminary Survey					
Environmental	1,360		1,360	1,000	2,000
Design	54,679	10,000	64,679	75,000	65,000
Right-of-way					
Utilities					
Construction		1,019,662			
Construction Contingency 10.0%		101,966	1,121,700	365,000	1,122,000
Construction Engineering & Inspection		120,000	120,000	56,000	120,000
Construction Survey		60,000	60,000	19,000	60,000
Totals:	56,039	1,311,628	1,367,739	516,000	1,369,000

Code	Name	Existing Budget	Proposed Budget
215	Proposition 1B (State bond funds- Local Roads)	516,000	1,360,000
832	Jurupa Community Services Dist.		9,000
Totals		516,000	1,369,000

1430

Form 11 Attachment

Contract/Lease/Purchase Summary Data

☒ **Contract (for Services)**

- ☐ Approval/Renewal
- ☐ Sole Source
- ☐ Personal Services
- ☐ Independent Contractor
- ☐ Other than Low Bid
- ☐ Change Order
- ☒ Public Works

☐ **Lease**

- ☐ Approval/Renewal
- ☐ Multi-Year Lease
- ☐ Equipment
- ☐ Real Property
- ☐ Change Order

☐ **Purchase (for Materials)**

- ☐ Sole Source
- ☐ Other than Low Bid
- ☐ Change Order

Selection Committee Member Names (RFP's Only)

User Department:	Transportation Department
-------------------------	---------------------------

N/A

Vendor/Lessor Name:	All American Asphalt
----------------------------	----------------------

Minority Status:

☐ M ☐ W ☐ DV ☒ None

Vendor/Lessor Location:	Corona, Ca.
--------------------------------	-------------

Local Preference Applied: ☐ Yes ☐ No ☒ N/A

Local Preference Award Cost \$
(5% maximum preference)

Local Preference FYTD: Cost \$

of Orders

Applicable Board Policy #

Comments:

RFQ/RFP Process:

Date Mailed:
Response Date:
of Responses:
of Qualified Responses:

Bidding Process:

Bid Range: \$ 1,019,662.50 to \$ 1,191,746.25
Local Bid Range: N/A
Responsive and Responsible Bid Range: \$ 1,019,662.50 to \$ 1,191,746.25

Contract/Lease Renewals Only

Existing Agreement Items

Proposed Agreement Items



1. Rates
2. Terms
3. Conditions
4. Legal Issues
5. Accountability
6. Utilities

(continue on blank sheet if necessary)

NOTE: COMPETITIVELY BID PUBLIC WORKS CONTRACT

COUNTY OF RIVERSIDE
DEPARTMENT OF TRANSPORTATION

PEDLEY ROAD
RESURFACING PROJECT



Riverside County Transportation Department Summary of Bids

Advertised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

PROJECT NO. C1-0528

SCHEDULE 1:			COUNTY'S ESTIMATE				All American Asphalt Corona, Ca 92878-2229	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	5,000.00	5,000.00	770.00	770.00
2	074020	WATER POLLUTION CONTROL	LS	1	5,000.00	5,000.00	6,000.00	6,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	30,000.00	30,000.00	61,500.00	61,500.00
4	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	250.00	1,500.00	153.00	918.00
5	152440	COLD PLANE ASPHALT CONCRETE PAVEMENT	SCYD	22,700	3.00	68,100.00	0.53	12,031.00
6	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	765.00	765.00
7	170101	DEVELOP WATER SUPPLY	LS	1	3,000.00	3,000.00	510.00	510.00
8	190101	ROADWAY EXCAVATION	CY	2,100	35.00	73,500.00	11.35	23,835.00
9	190185	SHOULDER BACKING	LF	2,800	3.00	8,400.00	1.55	4,340.00
10	220101	FINISHING ROADWAY	LS	1	5,000.00	5,000.00	1,300.00	1,300.00
11	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	110	15.00	1,650.00	7.65	841.50
12	013904	PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")	LF	450	20.00	9,000.00	7.45	3,352.50
13	390130	HOT MIX ASPHALT	TON	6,900	70.00	483,000.00	57.00	393,300.00
14	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SCYD	30	20.00	600.00	18.00	540.00
15	414111	ROUT AND SEAL RANDOM CRACKS	LS	1	10,000.00	10,000.00	11,200.00	11,200.00
16	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	400	15.00	6,000.00	33.00	13,200.00
17	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	9	2,500.00	22,500.00	2,240.00	20,160.00
18	017310	MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)	EA	5	1,500.00	7,500.00	2,240.00	11,200.00
19	731521	MINOR CONCRETE (SIDEWALK)	SOFT	1,000	20.00	20,000.00	6.30	6,300.00
20	820151	OBJECT MARKER (TYPE L-1 OR TYPE N-1)	EA	21	100.00	2,100.00	90.00	1,890.00
21	832001	METAL BEAM GUARD RAILING	LF	50	50.00	2,500.00	50.50	2,525.00
22	840515	THERMOPLASTIC PAVEMENT MARKING	SOFT	1,000	6.00	6,000.00	4.40	4,400.00
23	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	21,000	0.30	6,300.00	0.18	3,780.00
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	850	3.00	2,550.00	3.06	2,601.00
25	860811	DETECTOR LOOP	EA	35	500.00	17,500.00	180.00	6,300.00
26	152440	ADJUST MANHOLE TO GRADE (RCFCD)	EA	2	500.00	1,000.00	510.00	1,020.00
27	000003	CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	2	250.00	500.00	770.00	1,540.00
28	011506	WEDGE PLANE	LF	1,000	4.00	4,000.00	4.60	4,600.00
29	013901	ASPHALT RUBBER HOT MIX	TON	4,800	75.00	360,000.00	71.00	340,800.00
SCHEDULE 1, SUBTOTAL						1,172,200.00		941,519.00
ITEMS 1-29								

Riverside County Transportation Department Summary of Bids

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

Advertised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT NO. C1-0528

SCHEDULE 2: (LANDSCAPING)				COUNTY'S ESTIMATE				All American Asphalt Corona, Ca 92878-2229	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE	
30	000003	DEMOLITION OF SELECT EXISTING CONCRETE	SOFT	775	3.61	2,797.75	2.30	1,782.50	
31	000003	DEMOLITION OF ALL EXISTING PLANT MATERIAL	LS	1	2,717.05	2,717.05	5,700.00	5,700.00	
32	000003	FINE GRADING FOR CONCRETE / PLANT MATERIAL	LS	1	326.12	326.12	4,900.00	4,900.00	
33	000003	SOIL PREPARATION (AMENDMENTS, FERTILIZERS & WEED PREPARATION) (PER SOILS REPORT)	SOFT	6,400	0.43	2,752.00	0.20	1,280.00	
34	000003	MULCHING (RECYCLED ORGANIC) - 3" THICK	SOFT	6,400	0.26	1,664.00	0.36	2,304.00	
35	000003	5 GALLON SHRUBS	EA	215	23.93	5,144.95	12.00	2,580.00	
36	000003	1 GALLON SHRUBS	EA	405	9.95	4,029.75	4.60	1,863.00	
37	000003	DECORATIVE CONCRETE PAVING (MAINT STRIP/WALK)	SOFT	2,150	7.02	15,093.00	8.28	17,802.00	
38	000003	PRESSURE WASH EXISTING CONCRETE PAVING	LS	1	1,731.48	1,731.48	6,400.00	6,400.00	
39	000003	30 DAYS MAINTENANCE (UP TO 90 DAYS)	EA	3	518.00	1,554.00	765.00	2,295.00	
40	000003	BROWN PRESSURE COMPENSATING DRIP LINE AND ASSOCIATED FITTINGS / BOXES	LS	1	1,403.30	1,403.30	3,315.00	3,315.00	
41	000003	1" ELECTRIC CONTROL VALVE W/ FITTINGS / BALL VALVE / FILTER AND DC LATCHING SOLENOID	EA	2	261.00	522.00	465.00	970.00	
42	000003	GREEN PLASTIC 10" ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	4	53.31	213.24	250.00	1,000.00	
43	000003	GREEN PLASTIC STANDARD ROUND VALVE BOX W/SUMP, FILTER FABRIC	EA	2	75.12	150.24	285.00	570.00	
44	208649	QUICK COUPLING VALVE - RAINBIRD 33DLRC	EA	2	191.43	382.86	357.00	714.00	
45	000003	NIBCO T-113K BRONZE GATE VALVE (1")	EA	1	109.82	109.82	350.00	350.00	
46	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (3/4")	LF	50	1.12	56.00	7.15	357.50	
47	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (1")	LF	225	1.37	308.25	7.40	1,665.00	
48	000003	PRESSURE SUPPLY LINE - SCH. 40 (1 1/4")	LF	150	1.48	222.00	7.65	1,147.50	
49	000003	IRRIGATION CONTROLLER - LEIT	EA	1	790.17	790.17	2,040.00	2,040.00	
50	000003	14 GAUGE DIRECT BURIAL WIRE	LS	1	285.00	285.00	408.00	408.00	
51	000003	MISCELLANEOUS FITTINGS	LS	1	29.50	29.50	540.00	540.00	
52	000003	MISCELLANEOUS DIRECTED WORK	FA	1	10,000.00	10,000.00	10,000.00	10,000.00	
SCHEDULE 2, SUBTOTAL						52,282.48		69,983.50	

ALTERNATE 1 (JURUPA COMMUNITY SERVICE DISTRICT)

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	UNIT PRICE	ENG ESTIMATE	BID UNIT PRICE	BID ESTIMATE
53	152475	ADJUST SEWER MANHOLE	EA	16	250.00	4,000.00	510.00	8,160.00
AL T. 1, SUBTOTAL						4,000.00		8,160.00
ITEM 53						4,000.00		8,160.00
PROJECT TOTAL						1,228,482.48		1,019,662.50
ITEMS 1-53						1,228,482.48		1,019,662.50

Riverside County Transportation Department Summary of Bids

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

Advertised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT NO. C1-0528

SCHEDULE 1:						Silvia Construction, Inc. Rancho Cucamonga, CA 91730-5311		Hardy & Harper Santa Ana, Ca 92705	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE	
1	086102	DUST ABATEMENT	LS	1	1,600.00	1,600.00	1,000.00	1,000.00	
2	074020	WATER POLLUTION CONTROL	LS	1	2,900.00	2,900.00	1,000.00	1,000.00	
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	29,500.00	29,500.00	50,000.00	50,000.00	
4	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	160.00	960.00	200.00	1,200.00	
5	152440	COLD PLANE ASPHALT CONCRETE PAVEMENT	SOYD	22,700	1.46	33,142.00	1.77	40,179.00	
6	160101	CLEARING AND GRUBBING	LS	1	10,900.00	10,900.00	16,000.00	16,000.00	
7	170101	DEVELOP WATER SUPPLY	LS	1	1.00	1.00	1,000.00	1,000.00	
8	190101	ROADWAY EXCAVATION	CY	2,100	17.70	37,170.00	22.00	46,200.00	
9	190185	SHOULDER BACKING	LF	2,800	1.15	3,220.00	2.50	7,000.00	
10	220101	FINISHING ROADWAY	LS	1	1.00	1.00	1,000.00	1,000.00	
11	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	110	15.85	1,743.50	5.00	550.00	
12	013904	PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")	LF	450	11.80	5,310.00	6.00	2,700.00	
13	390130	HOT MIX ASPHALT	TON	6,900	60.30	416,070.00	57.75	398,475.00	
14	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SOYD	30	95.00	2,850.00	70.00	2,100.00	
15	414111	ROUT AND SEAL RANDOM CRACKS	LS	1	11,500.00	11,500.00	6,000.00	6,000.00	
16	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	400	31.30	12,520.00	33.33	13,332.00	
17	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	9	1,950.00	17,550.00	2,133.00	19,197.00	
18	017310	MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)	EA	5	1,640.00	8,200.00	1,000.00	5,000.00	
19	731521	MINOR CONCRETE (SIDEWALK)	SOFT	1,000	6.15	6,150.00	7.17	7,170.00	
20	820151	OBJECT MARKER (TYPE L-1 OR TYPE M-1)	EA	21	37.00	777.00	37.00	777.00	
21	832001	METAL BEAM GUARD RAILING	LF	50	42.00	2,100.00	52.00	2,600.00	
22	840515	THERMOPLASTIC PAVEMENT MARKING	SOFT	1,000	3.15	3,150.00	3.30	3,300.00	
23	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	21,000	0.23	4,830.00	0.25	5,250.00	
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	850	2.60	2,210.00	3.30	2,805.00	
25	860811	DETECTOR LOOP	EA	35	184.00	6,440.00	177.00	6,195.00	
26	152440	ADJUST MANHOLE TO GRADE (RCFCD)	EA	2	630.00	1,260.00	825.00	1,250.00	
27	000003	CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	2	1,300.00	2,600.00	750.00	1,500.00	
28	011506	WEDGE PLANE	LF	1,000	0.45	450.00	3.00	3,000.00	
29	013901	ASPHALT RUBBER HOT MIX	TON	4,900	74.05	355,440.00	73.37	352,176.00	
SCHEDULE 1, SUBTOTAL						980,544.50		997,956.00	
ITEMS 1-29									

Riverside County Transportation Department Summary of Bids

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

Advised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT NO. C1-0528

SCHEDULE 2: (LANDSCAPING)

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Silvia Construction, Inc. Rancho Cucamonga, CA 91730-5311		Hardy & Harper Santa Ana, CA 92705	
					BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
30	000003	DEMOLITION OF SELECT EXISTING CONCRETE	SQFT	775	1.00	775.00	4.00	3,100.00
31	000003	DEMOLITION OF ALL EXISTING PLANT MATERIAL	LS	1	6,500.00	6,500.00	6,379.50	6,379.50
32	000003	FINE GRADING FOR CONCRETE / PLANT MATERIAL	LS	1	3,000.00	3,000.00	3,300.00	3,300.00
33	000003	SOIL PREPARATION (AMENDMENTS, FERTILIZERS & WEED PREPARATION) (PER SOIL'S REPORT)	SQFT	6,400	1.21	7,744.00	1.10	7,040.00
34	000003	MULCHING (RECYCLED ORGANIC) - 3" THICK	SQFT	6,400	0.43	2,752.00	0.40	2,560.00
35	000003	5 GALLON SHRUBS	EA	215	16.60	3,569.00	15.00	3,225.00
36	000003	1 GALLON SHRUBS	EA	405	9.40	3,807.00	9.00	3,645.00
37	000003	DECORATIVE CONCRETE PAVING (MAINT STRIPWALK)	SQFT	2,150	3.50	7,525.00	6.33	13,609.50
38	000003	PRESSURE WASH EXISTING CONCRETE PAVING	LS	1	8,200.00	8,200.00	3,300.00	3,300.00
39	000003	30 DAYS MAINTENANCE (UP TO 90 DAYS)	EA	3	808.00	2,424.00	725.00	2,175.00
40	000003	BROWN PRESSURE COMPENSATING DRIP LINE AND ASSOCIATED FITTINGS / BOXES	LS	1	5,150.00	5,150.00	4,600.00	4,600.00
41	000003	1" ELECTRIC CONTROL VALVE W/ FITTINGS / BALL VALVE / FILTER AND DC LATCHING SOLENOID	EA	2	445.00	890.00	400.00	800.00
42	000003	GREEN PLASTIC 10" ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	4	47.00	188.00	50.00	200.00
43	000003	GREEN PLASTIC STANDARD ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	2	47.00	94.00	50.00	100.00
44	208649	QUICK COUPLING VALVE - RAINBIRD 33DLRC	EA	2	364.00	728.00	330.00	660.00
45	000003	NIBCO T-113-K BRONZE GATE VALVE (1")	EA	1	200.00	200.00	200.00	200.00
46	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (3/4")	LF	50	3.30	165.00	3.00	150.00
47	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (1")	LF	225	3.40	765.00	4.00	900.00
48	000003	PRESSURE SUPPLY LINE - SCH. 40 (1 1/4")	LF	150	4.20	630.00	4.00	600.00
49	000003	IRRIGATION CONTROLLER - LEIT	EA	1	2,040.00	2,040.00	1,800.00	1,800.00
50	000003	14 GAUGE DIRECT BURIAL WIRE	LS	1	140.00	140.00	200.00	200.00
51	000003	MISCELLANEOUS FITTINGS	LS	1	462.00	462.00	500.00	500.00
52	000003	MISCELLANEOUS DIRECTED WORK	FA	1	10,000.00	10,000.00	10,000.00	10,000.00
		SCHEDULE 2, SUBTOTAL				67,748.00		69,044.00

ALTERNATE 1 (JURUPA COMMUNITY SERVICE DISTRICT)

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
53	152475	ADJUST SEWER MANHOLE	EA	16	709.00	11,344.00	625.00	10,000.00
		ALT. 1, SUBTOTAL				11,344.00		10,000.00
		ITEM 53						
		PROJECT TOTAL				1,059,636.50		1,077,000.00
		ITEMS 1-53						

Riverside County Transportation Department Summary of Bids

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

Advertised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT NO. C1-0528

SCHEDULE 1:							Cooley Construction, Inc. Hesperia, Ca 92340		RJ Noble Company Orange, Ca 92856	
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE		
1	066102	DUST ABATEMENT	LS	1	3,440.00	3,440.00	16,000.00	16,000.00		
2	074020	WATER POLLUTION CONTROL	LS	1	4,900.00	4,900.00	3,000.00	3,000.00		
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	25,450.00	25,450.00	41,000.00	41,000.00		
4	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	156.00	936.00	155.00	930.00		
5	152440	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	22,700	1.20	27,240.00	2.00	45,400.00		
6	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	4,100.00	4,100.00		
7	170101	DEVELOP WATER SUPPLY	LS	1	1,040.00	1,040.00	4,400.00	4,400.00		
8	190101	ROADWAY EXCAVATION	CY	2,100	20.80	43,680.00	20.00	42,000.00		
9	190185	SHOULDER BACKING	LF	2,800	1.03	2,884.00	2.30	6,440.00		
10	220101	FINISHING ROADWAY	LS	1	3,600.00	3,600.00	12,000.00	12,000.00		
11	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	110	18.30	2,013.00	18.00	1,980.00		
12	013904	PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")	LF	450	14.00	6,300.00	12.00	5,400.00		
13	390130	HOT MIX ASPHALT	TON	6,300	61.89	427,041.00	60.50	417,450.00		
14	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	30	71.00	2,130.00	175.00	5,250.00		
15	414111	ROUT AND SEAL RANDOM CRACKS	LS	1	13,500.00	13,500.00	11,000.00	11,000.00		
16	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	400	15.80	6,320.00	29.50	11,800.00		
17	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	9	1,540.00	13,860.00	2,350.00	21,150.00		
18	017310	MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)	EA	5	1,800.00	9,000.00	1,100.00	5,500.00		
19	731521	OBJECT MARKER (SIDEWALK)	SQFT	1,000	6.90	6,900.00	5.00	5,000.00		
20	820151	METAL BEAM GUARD RAILING	EA	21	36.50	766.50	51.00	1,071.00		
21	832001	THERMOPLASTIC PAVEMENT MARKING	LF	50	62.00	3,100.00	51.00	2,550.00		
22	840515	PAINT TRAFFIC STRIPE (2-COAT)	SQFT	1,000	3.10	3,100.00	5.25	5,250.00		
23	840556	PAVEMENT MARKER (REFLECTIVE)	EA	850	0.30	255.00	0.35	297.50		
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	35	185.00	6,475.00	3.10	108.50		
25	860811	ADJUST MANHOLE TO GRADE (RCFCD)	EA	2	620.00	1,240.00	700.00	1,400.00		
26	152440	CONSTRUCTION PROJECT FUNDING IDENTIFICATION	EA	2	760.00	1,520.00	550.00	1,100.00		
27	000003	SIGN	LF	1,000	2.70	2,700.00	3.03	3,030.00		
28	011506	WEDGE PLANE	TON	4,800	78.53	376,944.00	72.25	346,800.00		
29	013901	ASPHALT RUBBER HOT MIX	TON	4,800	78.53	376,944.00	72.25	346,800.00		
ITEMS 1-29						1,014,589.50		1,037,986.00		

Riverside County Transportation Department Summary of Bids

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

Advertised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT NO. C1-0528

SCHEDULE 2: (LANDSCAPING)

ITEM NO. ITEM CODE		CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
					Cooley Construction, Inc. Hesperia, Ca 92340		RJ Noble Company Orange, Ca 92856	
30	000003	DEMOLITION OF SELECT EXISTING CONCRETE	SQFT	775	3.07	2,379.25	4.15	3,216.25
31	000003	DEMOLITION OF ALL EXISTING PLANT MATERIAL	LS	1	5,000.00	5,000.00	5,600.00	5,600.00
32	000003	FINE GRADING FOR CONCRETE / PLANT MATERIAL	LS	1	7,400.00	7,400.00	2,400.00	2,400.00
33	000003	SOIL PREPARATION (AMENDMENTS, FERTILIZERS & WEED PREPARATION) (PER SOILS REPORT)	SQFT	6,400	0.31	1,984.00	1.10	7,040.00
34	000003	MULCHING (RECYCLED ORGANIC) - 3" THICK	SQFT	6,400	0.26	1,664.00	0.39	2,496.00
35	000003	5 GALLON SHRUBS	EA	215	19.80	4,257.00	15.00	3,225.00
36	000003	1 GALLON SHRUBS	EA	405	10.40	4,212.00	8.50	3,442.50
37	000003	DECORATIVE CONCRETE PAVING (MAINT STRIP/WALK)	SQFT	2,150	4.41	9,481.50	6.40	13,760.00
38	000003	PRESSURE WASH EXISTING CONCRETE PAVING	LS	1	7,092.00	7,092.00	1,900.00	1,900.00
39	000003	STAIN ALL DECORATIVE CONCRETE	EA	3	930.00	2,790.00	725.00	2,175.00
40	000003	30 DAYS MAINTENANCE (UP TO 90 DAYS)	LS	1	2,300.00	2,300.00	4,600.00	4,600.00
41	000003	BROWN PRESSURE COMPENSATING DRIP LINE AND ASSOCIATED FITTINGS / BOXES	EA	2	300.00	600.00	400.00	800.00
42	000003	1" ELECTRIC CONTROL VALVE W/ FITTINGS / BALL VALVE / FILTER AND DC LATCHING SOLENOID	EA	4	26.00	104.00	41.50	166.00
43	000003	GREEN PLASTIC 10" ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	2	26.00	52.00	41.50	83.00
44	208649	W/SUMP, FILTER FABRIC	EA	2	186.00	372.00	325.00	650.00
45	000003	QUICK COUPLING VALVE - RAINBIRD 33DLRC	EA	1	124.00	124.00	170.00	170.00
46	000003	NIBCO T-113-K BRONZE GATE VALVE (1")	LF	50	2.06	103.00	2.95	147.50
47	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (3/4")	LF	225	2.06	463.50	3.10	697.50
48	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (1")	LF	150	2.60	390.00	3.75	562.50
49	000003	PRESSURE SUPPLY LINE - SCH. 40 (1 1/4")	EA	1	1,040.00	1,040.00	1,900.00	1,900.00
50	000003	IRRIGATION CONTROLLER - LEIT	LS	1	630.00	630.00	125.00	125.00
51	000003	14 GAUGE DIRECT BURIAL WIRE	LS	1	4,900.00	4,900.00	410.00	410.00
52	000003	MISCELLANEOUS FITTINGS	FA	1	10,000.00	10,000.00		
MISCELLANEOUS DIRECTED WORK								
SCHEDULE 2, SUBTOTAL						67,338.25		65,566.25
ITEMS 30-52								
ALTERNATE 1 (JURUPA COMMUNITY SERVICE DISTRICT)					Cooley Construction, Inc. Hesperia, Ca 92340		RJ Noble Company Orange, Ca 92856	
53	152475	CONTRACT ITEM ADJUST SEWER MANHOLE	EA	16	700.00	11,200.00	700.00	11,200.00
ALT. 1, SUBTOTAL						11,200.00		11,200.00
ITEM 53						11,200.00		11,200.00
PROJECT TOTAL						1,093,127.75		1,114,752.25
ITEMS 1-53								

Riverside County Transportation Department Summary of Bids

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

Advertised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT NO. C1-0528

SCHEDULE 1:

ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	Sequel Contractors, Inc. Santa Fe Springs, Ca 90670		Excel Paving Company Long Beach, Ca 90806	
					BID UNIT PRICE	BID ESTIMATE	BID UNIT PRICE	BID ESTIMATE
1	066102	DUST ABATEMENT	LS	1	10,000.00	10,000.00	6,000.00	6,000.00
2	074020	WATER POLLUTION CONTROL	LS	1	20,000.00	20,000.00	14,000.00	14,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	55,000.00	55,000.00	64,500.00	64,500.00
4	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	100.00	600.00	175.00	1,050.00
5	152440	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	22,700	1.40	31,780.00	1.75	39,725.00
6	160101	CLEARING AND GRUBBING	LS	1	10,000.00	10,000.00	5,500.00	5,500.00
7	170101	DEVELOP WATER SUPPLY	LS	1	5,000.00	5,000.00	1,600.00	1,600.00
8	190101	ROADWAY EXCAVATION	CY	2,100	18.00	37,800.00	18.25	38,325.00
9	190185	SHOULDER BACKING	LF	2,800	3.50	9,800.00	2.35	6,580.00
10	220101	FINISHING ROADWAY	LS	1	40,000.00	40,000.00	11,250.00	11,250.00
11	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	110	7.00	770.00	6.40	704.00
12	013904	PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")	LF	450	9.00	4,050.00	6.50	2,925.00
13	390130	HOT MIX ASPHALT	TON	6,900	60.00	414,000.00	65.00	448,500.00
14	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SOYD	30	75.00	2,250.00	65.00	1,950.00
15	414111	ROUT AND SEAL RANDOM CRACKS	LS	1	10,000.00	10,000.00	11,500.00	11,500.00
16	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	400	30.00	12,000.00	18.00	7,200.00
17	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	9	2,700.00	24,300.00	1,400.00	12,600.00
18	017310	MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)	EA	5	2,700.00	13,500.00	520.00	2,600.00
19	731521	OBJECT MARKER (SIDEWALK)	SQFT	1,000	6.00	6,000.00	3.60	3,600.00
20	820151	METAL BEAM GUARD RAILING	EA	21	100.00	2,100.00	40.00	840.00
21	832001	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,000	4.00	4,000.00	3.50	3,500.00
22	840515	PAINT TRAFFIC STRIPE (2-COAT)	LF	21,000	0.25	5,250.00	0.25	5,250.00
23	840656	PAVEMENT MARKER (REFLECTIVE)	EA	850	2.65	2,252.50	3.00	2,550.00
24	850102	ADJUST MANHOLE TO GRADE (RCFCD)	EA	35	200.00	7,000.00	185.00	6,475.00
25	860811	CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	2	1,000.00	2,000.00	1,325.00	2,650.00
26	152440	WEDGE PLANE	EA	2	1,000.00	2,000.00	1,050.00	2,100.00
27	01506	ASPHALT RUBBER HOT MIX	LF	1,000	2.00	2,000.00	2.25	2,250.00
28	013901	SCHEDULE 1, SUBTOTAL	TON	4,800	75.00	360,000.00	82.00	393,600.00
29		ITEMS 1-29				1,096,202.50		1,101,574.00

Riverside County Transportation Department Summary of Bids

PROJECT: Pedley Road Resurfacing Project, From Jurupa Road to SR 60

Advised: December 7, 2010 (Agenda Item: 3.34)
Addenda: 1 (12/23/10), 2 (12/27/10)
Bids Open: 2 pm Date: Tuesday, January 4, 2011

PROJECT NO. C1-0528

SCHEDULE 2: (LANDSCAPING)									
ITEM NO.	ITEM CODE	CONTRACT ITEM	UNITS	QUANTITY	BID UNIT PRICE	BID ESTIMATE	Excel Paving Company Long Beach, Ca 90806 BID UNIT PRICE	BID ESTIMATE	
30	000003	DEMOLITION OF SELECT EXISTING CONCRETE	LS	775	5.00	3,875.00	2.25	1,743.75	
31	000003	DEMOLITION OF ALL EXISTING PLANT MATERIAL	LS	1	10,700.00	10,700.00	11,000.00	11,000.00	
32	000003	FINE GRADING FOR CONCRETE / PLANT MATERIAL	LS	1	5,000.00	5,000.00	9,500.00	9,500.00	
33	000003	SOIL PREPARATION (AMENDMENTS, FERTILIZERS & WEED PREPARATION) (PER SOILS REPORT)	SOFT	6,400	1.00	6,400.00	1.10	7,040.00	
34	000003	MULCHING (RECYCLED ORGANIC) - 3" THICK	SOFT	6,400	0.35	2,240.00	0.40	2,560.00	
35	000003	5 GALLON SHRUBS	EA	215	15.00	3,225.00	15.25	3,278.75	
36	000003	1 GALLON SHRUBS	EA	405	8.00	3,240.00	8.55	3,462.75	
37	000003	DECORATIVE CONCRETE PAVING (MAINT STRIP/WALK)	SOFT	2,150	6.00	12,900.00	7.25	15,587.50	
38	000003	PRESSURE WASH EXISTING CONCRETE PAVING	LS	1	5,000.00	5,000.00	4,400.00	4,400.00	
39	000003	STAIN ALL DECORATIVE CONCRETE	EA	3	700.00	2,100.00	750.00	2,250.00	
40	000003	30 DAYS MAINTENANCE (UP TO 90 DAYS)	LS	1	5,000.00	5,000.00	4,700.00	4,700.00	
41	000003	BROWN PRESSURE COMPENSATING DRIP LINE AND ASSOCIATED FITTINGS / BOXES	EA	2	400.00	800.00	400.00	800.00	
42	000003	1" ELECTRIC CONTROL VALVE W/ FITTINGS / BALL VALVE / FILTER AND DC LATCHING SOLENOID	EA	4	50.00	200.00	42.00	168.00	
43	000003	GREEN PLASTIC 10" ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	2	50.00	100.00	42.00	84.00	
44	203649	QUICK COUPLING VALVE - RAINBIRD 33DLRC	EA	2	350.00	700.00	330.00	660.00	
45	000003	NIBCO T-113-K BRONZE GATE VALVE (1")	EA	1	200.00	200.00	175.00	175.00	
46	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (3/4")	LF	50	3.00	150.00	3.00	150.00	
47	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (1")	LF	225	3.10	697.50	3.20	720.00	
48	000003	PRESSURE SUPPLY LINE - SCH. 40 (1 1/4")	LF	150	4.00	600.00	3.75	562.50	
49	000003	IRRIGATION CONTROLLER - LEIT	EA	1	2,000.00	2,000.00	1,900.00	1,900.00	
50	000003	14 GAUGE DIRECT BURIAL WIRE	LS	1	1,000.00	1,000.00	125.00	125.00	
51	000003	MISCELLANEOUS FITTINGS	LS	1	800.00	800.00	425.00	425.00	
52	000003	MISCELLANEOUS DIRECTED WORK	FA	1	10,000.00	10,000.00	10,000.00	10,000.00	
		SCHEDULE 2, SUBTOTAL				76,927.50		81,292.25	
		ITEMS 30-52							
ALTERNATE 1 (JURUPA COMMUNITY SERVICE DISTRICT)									
53	152475	ADJUST SEWER MANHOLE	EA	16	500.00	8,000.00	555.00	8,880.00	
		ALT. 1, SUBTOTAL				8,000.00		8,880.00	
		ITEM 53							
		PROJECT TOTAL				1,181,130.00		1,191,746.25	
		ITEMS 1-53							



COUNTY OF RIVERSIDE TRANSPORTATION AND LAND MANAGEMENT AGENCY



*Juan C. Perez, P.E., T.E.
Director of Transportation*

Transportation Department

ADDENDUM NUMBER 1 Dated December 23, 2010

**to the
Specifications and Contract Documents
for the construction of**

**Pedley Road
Resurfacing Project
From Jurupa Road to State Route 60
Project No. C1-0528**

Bids Due: Wednesday, December 29, 2010; 2:00 PM
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:
www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS

Item 1: Revised Proposal.

Refer to "Proposal" page B3. Proposal (page B3) is deleted and replaced with revised "Proposal" attached herewith as Attachment "A". The following revisions have been made to the Proposal bid schedules:

- a. "Estimated Quantities" are changed for the following bid items:
 - Item 5, "COLD PLANE ASPHALT CONCRETE PAVEMENT"
 - Item 8, "ROADWAY EXCAVATION"
 - Item 13, "HOT MIX ASPHALT"
 - Item 20, "OBJECT MARKER (TYPE L-1 OR TYPE N-1)"
 - Item 26, "ADJUST MANHOLE TO GRADE [RCFCD]"
 - Item 53, "ADJUST SEWER MANHOLE"

b. The following bid items have been added:

- Item 27 through Item 52

See Attachment "A"

Item 2:

Construction Project Funding Identification Signs.

Refer to section entitled "Construction Project Funding Identification Signs" on page 54. Delete this section and replaced with the following:

"The Contractor shall furnish and install **two (2)** Construction Project Funding Identification Signs (4' X 8'); the signs shall be installed at locations to be determined by the Engineer, within or near the project limits, in accordance with the relevant requirements of Section 56-2 of the Standard Specifications and the appropriate details of Standard Plans RS1 through RS4 for two post installation of signs, and as directed by the Engineer.

A reference exhibit displaying the text and colors of the sign will be provided to the Contractor prior to construction. (The Contractor shall submit a copy of the final sign design for approval by the resident Engineer prior to fabrication.)

The Contractor shall submit to the Engineer the final sign design in the form of an editable picture file in .eps format – Encapsulated PostScript file.

At the completion of the project, the signs will become property of the County. When directed by the Engineer, the Contractor shall remove all hardware from the signs. Posts and hardware shall become the property of the Contractor. The Contractor shall deliver and off-load the signs to the address listed below or as directed by the Engineer:

Traffic Signal Shop
Riverside County Transportation Department
McKenzie Highway Operations Center
2950 Washington Street
Riverside, California 92504
Telephone (951) 955-6894

Method of Payment

The contract price paid per each for Construction Project Funding Identification Sign shall include full compensation for furnishing all labor, materials, tools, equipment, incidentals and for doing all the work including sign installation, transportation, maintenance, removal, delivery, excavation and backfill as specified in the Standard Specification and these Special Provisions and no additional compensation will be allowed therefor."

See Attachment "B" for Sample Sign.

Item 3: Water Pollution Control (Santa Ana River Basin-Risk Level 1).

Refer to section entitled "Water Pollution Control (Santa Ana River Basin-Risk Level 1)" and last (6th) paragraph on page 60 through 61. Delete this paragraph and replaced with the following:

"Within ten (10) working days after the award of the contract, the Contractor shall submit two (2) copies of the SWPPP/MP to the Engineer for review and approval. The Contractor shall allow five (5) working days for the Engineer to review the SWPPP/MP. If revisions are required as determined by the Engineer, the Contractor shall revise and resubmit the SWPPP/MP within three (3) working days of receipt of the Engineer's comments and shall allow five (5) working days for the Engineer to review the revisions. The Contractor shall submit four (4) copies of the approved SWPPP/MP to the Engineer prior to notice to proceed. The Contractor must have an approved SWPPP/MP prior to the notice to proceed. The Engineer may provide a letter of conditional approval of the Contractor's SWPPP/MP while minor revisions are made and may allow the Contractor to begin only those certain construction activities identified in the letter of conditional approval. In no case will the conditional approval extend beyond twenty-one (21) calendar days. The Engineer may suspend construction operations until the Contractor submits a revised SWPPP/MP that is reviewed and approved by the Engineer."

Item 4: Object Markers and Delineators. The following is added to the Special Provision and made part hereof:

The Contractor shall furnish and install a reflective Type N Marker at approx. Sta. 9+15 (left) in front of power pole no. 208411E, facing south-bound traffic.

Item 5: Wedge Plane

The following Special Provisions are added and made part hereof:

WEDGE PLANE:

The Contractor shall wedge plane 6 feet adjacent to the concrete curb and gutter to a depth as shown on the plans below the lip of the gutter and a depth of 0.02 foot six feet from the gutter or as directed by the Engineer.

The cold plane machine shall have a cutter head at least 72 inches wide and shall be operated so as not to produce fumes or smoke.

The outside lines of the planed area shall be neat and uniform. The road surfacing to remain in place shall not be damaged in any way.

The material planed from the roadway surface, including material deposited in existing gutters or on the adjacent traveled way shall become the property of the Contractor and shall be immediately removed from the site of the work and disposed of as provided in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way", of the Standard Specifications. The removal crew shall follow within 50 feet of the planer, unless otherwise directed by the Engineer.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as provided in Section 7-1.09, "Public Safety" of the Standard Specifications.

Payment - The contract unit bid price paid per linear foot for Wedge Plane Asphalt Concrete shall include full compensation for providing all labor, tools, equipment and disposing of the grindings and no additional compensation will be allowed therefor.

Item 6: Asphalt Rubber Hot Mix – Gap Graded (Wet Process)

The following Special Provisions are added and made part hereof:

ASPHALT RUBBER HOT MIX - GAP GRADED (ARHM-GG) (Wet Process)

ARHM-GG, shall conform to the provisions for Type "A" asphalt concrete in Section 39, "Asphalt Concrete" of the Standard Specifications and these Special Provisions with the exception that ARHM-GG shall be spread at a temperature of not less than 285° F and not more than 350° F, measured in the hopper of the paving machine.

Binder for ARHM-GG shall be Type 2 asphalt-rubber binder with an asphalt modifier as specified in these Special Provisions.

The grade of asphalt-rubber binder shall be PG 64-16.

The asphalt modifier will be a resinous, high flash point, aromatic hydrocarbon compound and shall conform to the requirements following:

REQUIREMENTS FOR ASPHALT MODIFIER

Property	ASTM Test Method	Value
Flash Point, C.L.O.C., °C (°F)	D92	207 (405) min
Viscosity, cSt @ 100°C (212°F)	D445	X±3*
Molecular Analysis		
Asphaltenes, percent by mass	D2007	0.1 max
Aromatics, percent by mass	D2007	55 min

*The symbol "X" is the viscosity of the asphalt modifier the Contractor proposes to furnish. The value "X" which the Contractor proposes shall be between the limits of 19 and 36 and shall be submitted in writing to the Engineer. Any proposed change requested by the Contractor in the value "X" shall require a new asphalt-rubber binder design.

The amount of asphalt-rubber binder to be added to the aggregate shall be between 6.7% and 8.7% by dry weight of the aggregate. The exact amount will be determined by the Engineer. The temperature of the aggregate at the time the

asphalt-rubber binder is added shall be not more than 3500 F.

Rubber for use in asphalt-rubber binder shall be free of loose fabric, wire and other contaminants except that up to 3% (by weight of rubber) calcium carbonate or talc may be added to prevent rubber particles from sticking together. The rubber shall be sufficiently dry so as to be free flowing and not produce foaming when blended with the hot asphalt.

A sample of the asphalt-rubber binder proposed for use on the project, consisting of four one-quart cans, together with the proposed formulation of the binder shall be furnished to the Engineer at least two weeks before ARHM-GG pavement construction is scheduled to begin.

The method and equipment for combining the rubber and the asphalt shall be so designed and accessible that the Engineer can readily determine the percentage by weight for each material being incorporative into the mixture.

Equipment utilized in the production and proportioning of the asphalt-rubber binder shall include the following:

An asphalt heating tank with hot oil heat transfer to heat the asphalt to the necessary temperature before blending with the granulated rubber. This unit shall be equipped with a thermostatic heat control device.

A mechanical blender for proper proportioning and thorough mixing of the asphalt and rubber. This unit shall have both an asphalt totalizing meter (gallons or liters) and a flow rate meter (gallons per minute or liters per minute).

An asphalt-rubber storage tank equipped with a heating system to maintain the proper temperature of the binder and an internal mixing unit capable of maintaining a homogeneous mixture of asphalt and rubber.

An asphalt-rubber supply system equipped with a pump and metering device capable of adding the binder by volume to the aggregate at the percentage specified or ordered.

The equipment utilized in the manufacture of asphalt rubber binder shall keep the mix in a continuous blend state. The batch method is not acceptable.

The swell, moisture vapor susceptibility, and the stabilometer value requirement in Section 39-2.02, "Aggregate" of the Standard Specifications shall not apply to ARHM-GG.

Before opening a traffic lane to public traffic, when directed by the Engineer, a sand cover shall be spread uniformly over areas where ARHM-GG has been placed.

Sand shall be free from clay or organic material and shall be of such size that from 90% to 100% will pass a No. 4 sieve and not more than 5% will pass a No. 200 sieve.

Sand shall be spread at the approximate rate of from one to two pounds per square yard.

Traffic shall not be allowed on the ARHM-GG for at least one hour after final rolling operations have been completed.

Pneumatic tired rollers shall not be used to compact ARHM-GG.

The asphalt-rubber mixture shall not be used as a binder after it has been retained for more than 48 hours.

Type 2 Asphalt-Rubber Binder:

Type 2 asphalt-rubber binder shall be a uniform and reacted mixture of compatible paving grade asphalt, extender oil, and reclaimed vulcanized rubber.

Extender oil shall be a resinous, high flash point aromatic hydrocarbon conforming to the following:

Viscosity, SUS @ 100° F (ASTM D 88)	2500 minute
Flash Point, COC, Degree F (ASTM D 92)	405 minute
Molecular Analysis (ASTM D 2007) Asphaltenes, % by weight	0.1 maximum
Aromatics, % by weight	55 minimum

The asphalt and extender oil, when combined shall form a material that is chemically compatible with the rubber.

The rubber used in Type 2 asphalt-rubber binder shall be reclaimed vulcanized rubber and shall contain between 22 percent and 39 percent by weight, natural rubber when tested in accordance with ASTM D 297. The rubber shall conform to the following grading when tested in accordance with ASTM C 136:

Sieve Size	Percentage Passing
No. 8	100
No. 10	98-100
No. 16	45-75
No. 30	2-20
No. 50	0-6
No. 100	0-2

The rubber shall contain no particles longer than 3/16 inch in length.

The extender oil shall be added to the asphalt at a rate between 2 percent and 6 percent by weight of the asphalt, the exact amount shall be determined by the asphalt-rubber supplier. The asphalt shall be at a temperature of not less than 3500 F nor more than 4250 F when the extender oil is added.

The asphalt-extender oil blend and rubber shall be combined and mixed together in the blender unit to produce a homogeneous mixture.

The amount of rubber to be added to the asphalt-extender oil blend shall be 18 percent and 22 percent by weight of the total combined mixture of asphalt, extender oil, and rubber. The exact amount shall be determined by the asphalt-rubber supplier. The asphalt-extender oil blend shall be at a temperature of not less than 3500 F or more than 4250 F when the rubber is added. After the material has reacted for at least 45 minutes, the asphalt-rubber shall be metered into the mixing chamber of the asphalt concrete production plant at the percentage specified or ordered.

The asphalt-rubber mixture shall be reacted for a minimum of 45 minutes from the time the rubber is added to the asphalt-extender oil blend. The temperature of the asphalt-rubber mixture shall be maintained between 3750 F and 4250 F during the reaction period.

The asphalt-rubber mixture shall possess the following physical property after the reaction period:

Viscosity at 4000 F (ASTM D 2196) (Brookfield)	600-2000 cp
---	-------------

Asphalt-rubber shall consist of the following:

After reacting the PG 64-16, asphalt modifier and rubber, the asphalt-rubber binder shall conform to the following requirements:

<u>Test Parameter</u>	<u>Specification Limits</u>
Field Viscosity, Haake at 375° F in centipoise ASTM D 2669	1500-4000
Penetration, Cone at 77° F in 1/10 MM ASTM D 217	45 ± 25
Resilience 77° F in percent rebound ASTM D 3407	18 Minimum
Field Softening Point in degree F ASTM D 36	145 ± 20

Contractor shall have available a Haake Viscometer conforming to ASTM D 2669.

The asphalt-rubber mixture after reaching the desired consistency shall not be held at temperatures over 3750 F for more than 4 hours.

General Requirements:

The aggregate for ARHM-GG shall conform to the following grading and shall meet the quality requirements for "Type A" as specified in Section 39-2.02, "Aggregate" of the Standard Specifications.

For ½" maximum size aggregate, use the following grading:

<u>Sieve Size</u>	<u>Limits of Proposed Gradation</u>	<u>Operating Range</u>	<u>Contract Compliance</u>
3/4"		100	100
1/2"		90-100	90-100
3/8"	78-92	X+5	X+7
#4	28-42	X+5	X+7
#8	15-25	X+4	X+5
#30	5-15	X+4	X+5
#200		2-7	0-8

The Los Angeles Rattler requirement in Section 39-2.02, "Aggregate" of the Standard Specifications shall be amended to read "40 percent maximum loss at 500 revolutions".

ARHM-GG shall be spread at a temperature of not less than 285° F and not more than 350° F, measured in the hopper of the paving machine, with ambient temperature of not less than 55° F.

Measurement:

The mixture of ARHM-GG will be measured by the ton in the same manner specified for asphalt concrete in Section 39-8.01, "Measurement" of the Standard Specifications.

Payment:

The contract price paid per ton for ARHM-GG shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in placing ARHM-GG complete in place, including header cutting as directed by the Engineer, furnishing and applying asphalt binder, furnishing and spreading sand cover if directed by the Engineer, as shown on the plan, as specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer

Item 7: Pedley Road Landscape Median Improvements. The following Special Provisions are added and made part hereof:

Pedley Road median shall be improved from Mission Boulevard Northerly to Francisco Junior Avenue, as shown and specified on the plans and these special provisions and as directed by Engineer. This work generally involves refurbishment of sprinkler system, landscaping, maintenance strip/walk and other associated other associated work as may be required.

TECHNICAL INQUIRIES:

For technical inquires regarding Landscape work, contact Mark Hughes at (951)955-6767

REFERENCE SPECIFIC BRANDS OR PRODUCTS:

Although the Special Provisions and construction plans reference specific brands or products, the intent of these references is as a guideline only, and products from alternate manufacturers will be accepted, provided that the product and its performance are a close approximation of the specified product. The Contractor shall submit information and specifications of the proposed alternate product to the Engineer for evaluation and approval prior to placing an order with the vendor.

FINE GRADING:

Fine Grading shall conform to the provisions in Section 19, "Earthwork" of the Standard Specifications and these Special Provisions.

The contract Lump Sum price paid for fine grading shall include full compensation for furnishing all labor, material, tools, equipments, incidentals, and doing all the work involved, no additional compensation will be allowed therefor.

MEDIAN LANDSCAPING/CONSTRUCTION:

The existing median on Pedley Road requires followings improvements:

Irrigation System
Landscaping, and
Maintenance Strip/walk

Median landscaping (Hardscape, Planting and Irrigation) shall conform to the landscaping plans and specification, applicable County of Riverside Standards, these special provisions and as directed by the Engineer.

Excavated materials shall become the property of the Contractor and shall be immediately removed from the site of the work and disposed of as provided in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way" of the Standard Specifications.

Contractor shall be responsible for the storage and staging of the materials. No storage areas will be provided by the County.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as provided in Section 7-1.09, "Public Safety" of the Standard Specifications.

Payment – The contract unit bid prices paid per square foot for Mulching and Soil Preparation that include amendments, fertilizers & weed preparation including the removal and disposal of excess sub grade material from median island to provide adequate depth for planting material, per each shrub, per linear foot for 14 gauge direct burial wire / irrigation pressure supply line. This includes full compensation of furnishing all labor, materials, tools, equipment, incidentals, and for doing all the work involved as directed by Engineer and as shown on the plans, and no additional compensation will be allowed therefore.

MINOR CONCRETE MAINTENANCE STRIP/WALK:

Concrete maintenance strip/walk shall be constructed in accordance with plans and Specifications and in conformance with Sections 51, 73 and 90 of the Standard Specifications. The concrete shall be of integral color with stamped finish to match existing.

Class 3 concrete shall be used for maintenance strip/walk. Maintenance strip/walk is 12 inches wide and 4 inches thick, unless otherwise specified on the plans.

Concrete shall be colored with an integral coloring agent. Integral coloring agent shall be pigmented, water reducing and set-controlling admixture, complying with ASTM C979, packaged in 'per cubic yard' dosage increments. Admixture shall be completely free of calcium chloride. Add the integral color admixture to the concrete mix according to the manufacturer's written instructions. (Scofield Chromix, Davis Concrete Colors) or approved equal.

- a) Scofield Chromix (#4821 Shady Red)
- b) Davis Color (#1117 Tile Red)

Excess material resulting from the excavation of the subgrade shall be disposed of as elsewhere provided in these Special Specifications.

The contract unit bid prices paid per square foot for Minor Concrete maintenance strip/walk integral color with stamped finish shall include full compensation for furnishing all labor, equipment, materials, tools, and incidentals, and for doing all the work involved as shown on the plan and as directed by the Engineer, and no additional compensation will be allowed therefore.

VALVES AND VALVE BOXES:

Valves and Valve boxes shall conform to the provisions in Section 328400 – 2.05, "Drip Valve Assemblies" and 328400 – 2.08, "Valve Boxes" of the Standard Specifications, except as otherwise provided on the plans and these special provisions and as directed by the Engineer.

Valve boxes shall be identified on the top surface of the covers by labels

containing the appropriate abbreviation for the irrigation facility contained in the valve box as shown and specified on the plans. Valve boxes that contain remote control valves shall be identified by the appropriate letters and numbers (controller and station numbers). Labels for valve boxes shall conform to the provisions in Section 328400 – 3.10 - C, "Valve Boxes" of the Standard Specifications.

Label material shall be plate plastic or polyurethane.

The contract unit bid price paid per each for Valves and valve boxes shall include full compensation for furnishing all labor, materials, tools, equipments, incidentals and doing all the work involved as shown and specified on the plans and as directed by the engineer and no additional compensation will be allowed therefor.

POLYVINYL CHLORIDE (PVC) PIPES:

PVC pipe supply lines shall conform to the specification provided on the plan and as directed by the Engineer.

The contract unit bid price paid per linear foot for PVC pipes of schedule 40 shall include full compensation for furnishing all labor, materials, tools, equipments, incidentals and doing all the work involved and no additional compensation will be allowed therefore.

MISCELLANEOUS FITTINGS

Misc. fittings shall conform to the plans and specifications and these special provisions and directed by the Engineer.

Payment for Misc. fittings and Thrust Blocks shall be paid for on a lump sum basis. Full compensation for furnishing all labor, materials, tools, equipments, incidentals and doing all the work involved and no additional compensation will be allowed therefore.

WARRANTY:

A one year unconditional warranty shall be in effect for any contracted and/or extra work completed by the Contractor. The warranty shall cover all materials and workmanship.

MISCELLANEOUS DIRECTED WORK (FORCED ACCOUNT):

Miscellaneous directed work shall consist of necessary work that is not included in other contract bid items. Miscellaneous directed work shall be performed as directed by the Engineer and in accordance with the applicable standards and specifications. Payment for implementing miscellaneous directed work will be paid for on a force account basis, in accordance with Section 9-1.03 of the Standard Specifications, up to the fixed bid price, for the work performed.

MODIFICATIONS / CLARIFICATIONS TO THE PLANS

- Item 8:** **The following Plans are added and made a part hereof:**
- "Pedley Road Median Improvement Plans, sheet 9 – 25"

See Attachment "C"

- Item 9:** **Revise Construction Notes (Sheet 1 through 8)**

Delete the following construction notes:

3. EXCAVATE EXISTING AC, COMPACT BASE, PLACE 0.43' HMA
4. EXCAVATE EXISTING AC, COMPACT BASE, PLACE 0.33' HMA
5. COLD PLANE 0.12', FILL CRACKS, PLACE 0.33' HMA
6. COLD PLANE 0.12', FILL CRACKS, PLACE 0.25' HMA

- Item 10:** **Add the following construction notes (Sheet 1 through 8)**

3. EXCAVATE EXISTING AC 0.25', COMPACT SUBGRADE, PLACE 0.17' ARAM-G OVER 0.25 HMA
4. EXCAVATE EXISTING AC 0.33', COMPACT SUBGRADE, PLACE 0.17' ARAM-G OVER 0.33 HMA
5. COLD PLANE 0.25', PLACE 0.17' ARAM-G OVER 0.25 HMA
6. WEDGE PLANE, PLACE 0.17' ARAM-G

- Item 11:** **Plan revisions: Refer to following sheets and revise the construction notes as described below:**

Sheet 4 of 8

Sta 25+30 Begin Const. Note 3, **varies, centerline to 24' Left to 41' Left**

Sta 37+90 End Const. Note 3, **varies, centerline to 24' Left to 41' Left**

Sta 25+30 Begin Const. Note 5, **centerline to 12' Right**

Sta 47+60 End Const. Note 5, **centerline to 12' Right**

Sta 51+03 End Const. Note 5, **Right and Left** (Mission Blvd does not get resurfaced)

Sta 51+77 Begin Const. Note 4, **Right and Left** (Mission Blvd does not get resurfaced)

Sheet 5 of 8

Sta 75+00 Begin Const. Note 5, **Right and Left**

Sta 78+85 End Const. Note 5, **Right and Left**


Engineering Certification:

This addendum for Pedley Road landscape median project has been prepared under the direction of the following registered Landscape Architect.
(For Landscape items only)



Mitch Phillippe, RLA#3781
C 46767


This addendum has been prepared under the direction of the following registered Civil Engineer:

 12/21/10

Michael O. Mueting, PE
Project Manager



Concurrence:

 12/23/10

Khalid Nasim, PE
Engineering Division Manager

Acknowledged: _____ **Date:** _____
(Contractor)

JRJ:sb

ATTACHMENTS

A – Revised “Proposal”

B – Construction Project Funding Identification Sign

C – Landscape Plans Sheet 9 through 25

**PEDLEY ROAD
RESURFACING PROJECT
PROJECT NO. C1-0528**

PROPOSAL (REVISED)

SCHEDULE 1:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	066102	DUST ABATEMENT	LS	1		
2	074020	WATER POLLUTION CONTROL	LS	1		
3	120100	TRAFFIC CONTROL SYSTEM	LS	1		
4	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6		
5	152440	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	22,700		
6	160101	CLEARING AND GRUBBING	LS	1		
7	170101	DEVELOP WATER SUPPLY	LS	1		
8	190101	ROADWAY EXCAVATION	CY	2,100		
9	190185	SHOULDER BACKING	LF	2,800		
10	220101	FINISHING ROADWAY	LS	1		
11	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	110		
12	013904	PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")	LF	450		
13	390130	HOT MIX ASPHALT	TON	6,900		
14	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	30		
15	414111	ROUT AND SEAL RANDOM CRACKS	LS	1		
16	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	400		
17	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	9		
18	017310	MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)	EA	5		
19	731521	MINOR CONCRETE (SIDEWALK)	SQFT	1,000		
20	820151	OBJECT MARKER (TYPE L-1 OR TYPE N-1)	EA	21		
21	832001	METAL BEAM GUARD RAILING	LF	50		
22	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,000		
23	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	21,000		
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	850		
25	860811	DETECTOR LOOP	EA	35		
26	152440	ADJUST MANHOLE TO GRADE [RCFCD]	EA	2		
27	000003	CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	2		
28	011506	WEDGE PLANE	LF	1,000		
29	013901	ASPHALT RUBBER HOT MIX	TON	4,800		

SCHEDULE 1 SUBTOTAL _____ \$ _____

ITEMS 1-29

"WORDS"

**PROPOSAL
(CONTINUED)**

SCHEDULE 2 (LANDSCAPING)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
30	000003	DEMOLITION OF SELECT EXISTING CONCRETE	SQFT	775		
31	000003	DEMOLITION OF ALL EXISTING PLANT MATERIAL	LS	1		
32	000003	FINE GRADING FOR CONCRETE / PLANT MATERIAL	LS	1		
33	000003	SOIL PREPARATION (AMENDMENTS, FERTILIZERS & WEED PREPARATION) (PER SOILS REPORT)	SQFT	6,400		
34	000003	MULCHING (RECYCLED ORGANIC) - 3" THICK	SQFT	6,400		
35	000003	5 GALLON SHRUBS	EA	215		
36	000003	1 GALLON SHRUBS	EA	405		
37	000003	DECORATIVE CONCRETE PAVING [MAINT STRIP/WALK]	SQFT	2,150		
38	000003	PRESSURE WASH EXISTING CONCRETE PAVING STAIN ALL DECORATIVE CONCRETE	LS	1		
39	000003	30 DAYS MAINTENANCE (UP TO 90 DAYS)	EA	3		
40	000003	BROWN PRESSURE COMPENSATING DRIP LINE AND ASSOCIATED FITTINGS / BOXES	LS	1		
41	000003	1" ELECTRIC CONTROL VALVE W/ FITTINGS / BALL VALVE / FILTER AND DC LATCHING SOLENOID	EA	2		
42	000003	GREEN PLASTIC 10" ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	4		
43	000003	GREEN PLASTIC STANDARD ROUND VALVE BOX W/SUMP, FILTER FABRIC	EA	2		
44	208649	QUICK COUPLING VALVE - RAINBIRD 33DLRC	EA	2		
45	000003	NIBCO T-113-K BRONZE GATE VALVE (1")	EA	1		
46	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (3/4")	LF	50		
47	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (1")	LF	225		
48	000003	PRESSURE SUPPLY LINE - SCH. 40 (1 1/4")	LF	150		
49	000003	IRRIGATION CONTROLLER - LEIT	EA	1		
50	000003	14 GAUGE DIRECT BURIAL WIRE	LS	1		
51	000003	MISCELLANEOUS FITTINGS	LS	1		
52	000003	MISCELLANEOUS DIRECTED WORK	FA	1	10,000.00	10,000.00

SCHEDULE 2
SUBTOTAL:

\$ _____

ITEMS 30-52

"WORDS"

ALTERNATE 1 - JURUPA COMMUNITY SERVICES DISTRICT

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
53	152475	ADJUST SEWER MANHOLE	EA	16		

ALTERNATE BID
SUBTOTAL:

\$ _____

ITEM No. 53

"WORDS"

PROJECT TOTAL:

\$ _____

ITEMS 1-53

"WORDS"

State Transportation Bond

AT WORK

**Ramona Expressway
Rehabilitation**



County of Riverside Transportation Department



COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



Juan C. Perez, P.E., T.E.
Director of Transportation

Transportation Department

ADDENDUM NUMBER 2
Dated December 27, 2010

to the
**Specifications and Contract Documents
for the construction of**

**Pedley Road
Resurfacing Project
From Jurupa Road to State Route 60
Project No. C1-0528**

Bids Due: (Revised)
Tuesday, January 4, 2011; 2:00 PM
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780


This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

Item 1: The new designated date and time for the receipt and opening of bids is revised as follows:

Tuesday, January 4, 2011; 2:00 PM
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780


Joel Jimenez, PE
Senior Civil Engineer
Contracts / Bidding Unit

Acknowledged: _____ Date: _____

(Contractor)

CONTRACTOR'S PROPOSAL

TO: COUNTY OF RIVERSIDE

DATE: 1/3/11

hereafter called "County":

BIDDER: All American Asphalt
(hereafter called "Contractor")

THE UNDERSIGNED, Contractor, having carefully examined the site and the Contract Documents for the construction of Pedley Road Resurfacing Project, Project No. C1-0528 hereby proposes to construct the work in accordance with the Contract Documents, including Addenda Nos. 1, 2 for the amount stated in this Proposal.

By submitting this Proposal, Contractor agrees with County:

1. That unless withdrawn in person by Contractor or some person authorized in writing by Contractor not by telephone or telegram before the time specified in the Notice Inviting Bids for the public opening of bids, this Proposal constitutes an irrevocable offer for 90 calendar days after that date.
2. County has the right to reject any or all Proposals and to waive any irregularities or informalities contained in a Proposal.
3. To execute the Agreement and deliver the Faithful Performance Bond, Payment Bond and Insurance Certificate with endorsements, which comply with the requirements set forth in the Instructions to Bidders and General Conditions, within ten (10) working days of the date of the Notice of Acceptance of Proposal and Intent to Award as issued by the County of Riverside.
4. That the contract shall be awarded upon a resolution or minute order to that effect duly adopted by the governing body of County; and that execution of the Contract Documents shall constitute a written memorial thereof.
5. To submit to County such information as County may require to determine whether a particular Proposal is the lowest responsible bid submitted.

6. That the accompanying certified or cashier's check or Bid Bond is in an amount not less than 10% of the total bid submitted and constitutes a guarantee that if awarded the contract, Contractor will execute the Agreement and deliver the required bonds within ten (10) days after notice of award. If Contractor fails to execute and deliver said documents, the check or bond is to be charged with the costs of the resultant damages to County, including but not limited to publication costs, the difference in money between the amount bid and the amount in excess of the bid which it costs County to do or cause to be done the work involved, lease and rental costs, additional salaries and overhead, increased interest and costs of funding the project, attorney expense, additional engineering and architectural expense and cost of maintaining or constructing alternate facilities occasioned by the failure to execute and deliver said documents.
7. By signing this proposal the Contractor certifies that the representations made therein are made under penalty of perjury.

PEDLEY ROAD
RESURFACING PROJECT
PROJECT NO. C1-0528

PROPOSAL (REVISED)

SCHEDULE 1:

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	066102	DUST ABATEMENT	LS	1	770-	770-
2	074020	WATER POLLUTION CONTROL	LS	1	6000-	6000-
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	61500-	61500-
4	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	153-	918-
5	152440	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	22,700	.53	12031-
6	160101	CLEARING AND GRUBBING	LS	1	765-	765-
7	170101	DEVELOP WATER SUPPLY	LS	1	510-	510-
8	190101	ROADWAY EXCAVATION	CY	2,100	11.35	23835-
9	190185	SHOULDER BACKING	LF	2,800	1.55	4340-
10	220101	FINISHING ROADWAY	LS	1	1300-	1300-
11	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	110	7.65	842-
12	013904	PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")	LF	450	7.45	3353-
13	390130	HOT MIX ASPHALT	TON	6,900	57-	393300-
14	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	30	18-	540-
15	414111	ROUT AND SEAL RANDOM CRACKS	LS	1	11200-	11200-
16	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	400	33-	13200-
17	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	9	2240-	20160-
18	017310	MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)	EA	5	2240-	11200-
19	731521	MINOR CONCRETE (SIDEWALK)	SQFT	1,000	6.30	6300-
20	820151	OBJECT MARKER (TYPE L-1 OR TYPE N-1)	EA	21	90-	1890-
21	832001	METAL BEAM GUARD RAILING	LF	50	50.50	2525-
22	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,000	4.40	4400-
23	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	21,000	.18	3780-
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	850	3.06	2601-
25	860811	DETECTOR LOOP	EA	35	180-	6300-
26	152440	ADJUST MANHOLE TO GRADE [RCFCD]	EA	2	510-	1020-
27	000003	CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	2	770-	1540-
28	011506	WEDGE PLANE	LF	1,000	4.60	4600-
29	013901	ASPHALT RUBBER HOT MIX	TON	4,800	71-	340800-

SCHEDULE 1 SUBTOTAL nine hundred forty one thousand five hundred \$ 941,519.00
ITEMS 1-29 nineteen dollars and "WORDS"
zero cents

**PROPOSAL
(CONTINUED)**

SCHEDULE 2 (LANDSCAPING)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
30	000003	DEMOLITION OF SELECT EXISTING CONCRETE	SQFT	775	2.30	1782.50
31	000003	DEMOLITION OF ALL EXISTING PLANT MATERIAL	LS	1	5700-	5700-
32	000003	FINE GRADING FOR CONCRETE / PLANT MATERIAL	LS	1	4900-	4900-
33	000003	SOIL PREPARATION (AMENDMENTS, FERTILIZERS & WEED PREPARATION) (PER SOILS REPORT)	SQFT	6,400	.20	1280-
34	000003	MULCHING (RECYCLED ORGANIC) - 3" THICK	SQFT	6,400	.36	2304-
35	000003	5 GALLON SHRUBS	EA	215	12-	2580-
36	000003	1 GALLON SHRUBS	EA	405	4.60	1863- ¹⁵
37	000003	DECORATIVE CONCRETE PAVING [MAINT STRIP/WALK]	SQFT	2,150	8.28	17802-
38	000003	PRESSURE WASH EXISTING CONCRETE PAVING STAIN ALL DECORATIVE CONCRETE	LS	1	6400-	6400-
39	000003	30 DAYS MAINTENANCE (UP TO 90 DAYS)	EA	3	765-	2295-
40	000003	BROWN PRESSURE COMPENSATING DRIP LINE AND ASSOCIATED FITTINGS / BOXES	LS	1	3315-	3315-
41	000003	1" ELECTRIC CONTROL VALVE W/ FITTINGS / BALL VALVE / FILTER AND DC LATCHING SOLENOID	EA	2	485-	970-
42	000003	GREEN PLASTIC 10" ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	4	256-	1000-
43	000003	GREEN PLASTIC STANDARD ROUND VALVE BOX W/SUMP, FILTER FABRIC	EA	2	285-	570-
44	208649	QUICK COUPLING VALVE - RAINBIRD 33DLRC	EA	2	357-	714-
45	000003	NIBCO T-113-K BRONZE GATE VALVE (1")	EA	1	350-	350-
46	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (3/4")	LF	50	7.15	357.50
47	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (1")	LF	225	7.40-	1665-
48	000003	PRESSURE SUPPLY LINE - SCH. 40 (1 1/4")	LF	150	7.65	1147.50
49	000003	IRRIGATION CONTROLLER - LEIT	EA	1	2040-	2040-
50	000003	14 GAUGE DIRECT BURIAL WIRE	LS	1	408-	408-
51	000003	MISCELLANEOUS FITTINGS	LS	1	540-	540-
52	000003	MISCELLANEOUS DIRECTED WORK	FA	1	10,000.00	10,000.00

SCHEDULE 2
SUBTOTAL:

ITEMS 30-52

¹²⁸
~~SIXTY~~ SIXTY NINE THOUSAND NINE HUNDRED EIGHTY THREE \$69,983.50
dollars and fifty cents "WORDS"

ALTERNATE 1 - JURUPA COMMUNITY SERVICES DISTRICT

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
53	152475	ADJUST SEWER MANHOLE	EA	16	510-	8160-

ALTERNATE BID
SUBTOTAL:

ITEM No. 53

eight thousand one hundred sixty dollars and \$8,160.00
zero cents "WORDS"

PROJECT TOTAL:

ITEMS 1-53


one million nineteen thousand six hundred \$1,019,662.50
sixty two dollars and fifty cents "WORDS"

BIDDER DATA:Name of Bidder All American AsphaltType of Organization CorporationPerson(s) Authorized to Sign for Bidder Daniel Sisemore, President
Robert Bradley, Vice President Mark Luer, SecretaryAddress P.O. Box 2229 Corona, CA 92878Phone 951-736-7600Contractor's License 267073 A, C-12
Type & NumberExpiration Date 1/31/12

8. **DESIGNATION OF SUBCONTRACTORS:** Contractor submits the following complete list of each subcontractor who will perform work or labor or render service in or about the construction in an amount in excess of 1/2 of 1% of the total bid.

<u>ITEM</u>	<u>SUBCONTRACTOR</u>	<u>ADDRESS</u>	<u>LICENSE NO.</u>
PBGR	Alcorn Fence	Riverside, CA	122954
landscape	Kato Landscape	Fountain Valley, CA	806122
loops	Smithson Electric	Orange, CA	614518
crack fill	Rubberized Crack fill	Fullerton, CA	48455 484758
Stamped concrete	Patterned concrete	Ontario, CA	578968
Percent of work to be performed by sub-contractors: <u>8.84%</u>			
(Note: 50% of the work required to be performed by general contractor)			
striping	SCI Pavement Services	Palo Alto, CA	923649

IN WITNESS WHEREOF Contractor executed this Proposal as of the date set forth on Page 1 of this proposal.


Robert Bradley
TITLE Vice President
"Contractor"

AFFIDAVIT FOR INDIVIDUAL CONTRACTORS

NIA

_____ declares as follows:

That he or she is the party making the foregoing proposal or bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the County of Riverside or anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is true and correct.

Dated this _____ (day) of _____ (month),
_____ (year) at _____, California

Signature of affiant: _____

Note: Notarization of signature required

AFFIDAVIT FOR JOINT VENTURE OR COPARTNERSHIP CONTRACTOR

N/A

Declares as follows:

That he or she is a member of the joint venture or copartnership firm designated as _____ which is the party making the foregoing proposal or bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the County of Riverside or anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository or to any member or agent thereof to effectuate a collusive or sham bid.

That he has been and is duly vested with authority to make and sign instruments for the joint venture or copartnership by _____ who constitute the other members of the joint venture or copartnership.

I declare, under penalty of perjury, that the foregoing is true and correct.

Dated this _____ (day) of _____ (month),
_____(year)
at _____, California

Signature of affiant: _____

Note: Notarization of signature required

AFFIDAVIT FOR CORPORATE CONTRACTOR

Robert Bradley


declares as follows:

That he ~~or she~~ is Vice President of All American Asphalt a corporation which is the party making the foregoing proposal or bid; that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the County of Riverside or anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

I declare, under penalty of perjury, that the foregoing is true and correct.

Dated this 3rd (day) of January (month),
2010 (year)
at Conna, California

Signature of affiant


Robert Bradley, Vice President

Note: Notarization of signature required

CALIFORNIA JURAT WITH AFFIANT STATEMENT

State of California

County of Riverside

Subscribed and sworn to (or affirmed) before
me on this 3rdth day of January, 2011
Date Month


By (1) Robert Bradley
Name of Signer

Proved to me on the basis of satisfactory evidence
be the person who appeared before me (.) (r)

(and

(2) _____
Name of Signer

Proved to me on the basis of satisfactory evidence
be the person who appeared before me.)



Place Notary Seal Above

Signature

Carmen Marie Ochoa
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Affidavit for Corporate Contractor

Document Date: 1/3/11 Number of Pages: 1

Signer(s) Other Than Named Above: None

Capacity(ies) Claimed by Signer(s)

Signer's Name: Robert Bradley

☐ Individual

☒ Corporate Officer — Title(s): Vice President

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

All American
Asphalt

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer's Name: _____

☐ Individual

☐ Corporate Officer — Title(s): _____

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here



COUNTY OF RIVERSIDE
Transportation and Land Management Agency
TRANSPORTATION DEPARTMENT

Facsimile Transmittal

December 28, 2010

TO: Plan Holders and Plan Rooms

FROM: Joel Jimenez
Contracts and Utilities Unit
Voice: (951) 955-6780 Fax: (951) 955-3164
Email: jrlimenez@rctima.org
www.tlma.co.riverside.ca.us/tran

RE: Transmittal of Addendum no. 2
Pedley Road Resurfacing Project
From Jurupa Road to State Route 60
Project No. C1-0528

Number of Pages transmitted: 2

Transmitted is addendum no. 2 to the referenced public works project.


IMPORTANT: CALL US AT (951)955-6780 TO
ACKNOWLEDGE YOUR RECEIPT OF THE
ADDENDUM. THANK YOU



COUNTY OF RIVERSIDE
TRANSPORTATION AND
LAND MANAGEMENT AGENCY

Transportation Department

ADDENDUM NUMBER 2
Dated December 27, 2010



Juan C. Perez, P.E., T.E.
Director of Transportation

to the
Specifications and Contract Documents
for the construction of

Pedley Road
Resurfacing Project
From Jurupa Road to State Route 60
Project No. C1-0528

Bids Due: (Revised)
Tuesday, January 4, 2011; 2:00 PM
14th Street Transportation Annex
3525 14th Street, Riverside, CA 92501
(951) 955-6780


This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:

www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

Item 1: The new designated date and time for the receipt and opening of bids is revised as follows:

Tuesday, January 4, 2011; 2:00 PM
14th Street Transportation Annex
3525 14th Street, Riverside, CA 92501
(951) 955-6780


Joel Jimenez, PE
Senior Civil Engineer
Contracts / Bidding Unit

Acknowledged: 

Robert Bradley, Vice President
(Contractor)

Date: 1/3/11



COUNTY OF RIVERSIDE

TRANSPORTATION AND LAND MANAGEMENT AGENCY



*Juan C. Perez, P.E., T.E.
Director of Transportation*

Transportation Department

ADDENDUM NUMBER 1 **Dated December 23, 2010**

**to the
Specifications and Contract Documents
for the construction of**

**Pedley Road
Resurfacing Project
From Jurupa Road to State Route 60
Project No. C1-0528**

Bids Due: Wednesday, December 29, 2010; 2:00 PM
14th Street Transportation Annex
3525 14th Street; Riverside, CA 92501
(951) 955-6780

This Addendum is issued pursuant to the Instructions to Bidders, Item No. 8, of the Contract Documents for the reference project. This Addendum is issued as a supplement to the specification and special provisions for the referenced project. The revisions to the specifications shall become a part of the Contract Documents, and each bidder shall acknowledge receipt thereof on the Contractor's Proposal. Bidders are directed to sign this addendum as acknowledged, and attach the signed addendum to the contractor's submitted proposal.

Note: During the advertisement period of this project, this document and attachments (if any) are available upon request at the office of the Transportation Department, and are available as a free download at the Transportation Department's website:
www.tlma.co.riverside.ca.us/trans/con_bid_advertisements.html

MODIFICATIONS / CLARIFICATIONS TO SPECIAL PROVISIONS

Item 1: Revised Proposal.

Refer to "Proposal" page B3. Proposal (page B3) is deleted and replaced with revised "Proposal" attached herewith as Attachment "A". The following revisions have been made to the Proposal bid schedules:

a. "Estimated Quantities" are changed for the following bid items:

- Item 5, "COLD PLANE ASPHALT CONCRETE PAVEMENT"
- Item 8, "ROADWAY EXCAVATION"
- Item 13, "HOT MIX ASPHALT"
- Item 20, "OBJECT MARKER (TYPE L-1 OR TYPE N-1)"
- Item 26, "ADJUST MANHOLE TO GRADE [RCFCD]"
- Item 53, "ADJUST SEWER MANHOLE"

b. The following bid items have been added:

- Item 27 through Item 52

See Attachment "A"

Item 2: Construction Project Funding Identification Signs.

Refer to section entitled "Construction Project Funding Identification Signs" on page 54. Delete this section and replaced with the following:

"The Contractor shall furnish and install **two (2)** Construction Project Funding Identification Signs (4' X 8'); the signs shall be installed at locations to be determined by the Engineer, within or near the project limits, in accordance with the relevant requirements of Section 56-2 of the Standard Specifications and the appropriate details of Standard Plans RS1 through RS4 for two post installation of signs, and as directed by the Engineer.

A reference exhibit displaying the text and colors of the sign will be provided to the Contractor prior to construction. (The Contractor shall submit a copy of the final sign design for approval by the resident Engineer prior to fabrication.)

The Contractor shall submit to the Engineer the final sign design in the form of an editable picture file in .eps format – Encapsulated PostScript file.

At the completion of the project, the signs will become property of the County. When directed by the Engineer, the Contractor shall remove all hardware from the signs. Posts and hardware shall become the property of the Contractor. The Contractor shall deliver and off-load the signs to the address listed below or as directed by the Engineer:

Traffic Signal Shop
Riverside County Transportation Department
McKenzie Highway Operations Center
2950 Washington Street
Riverside, California 92504
Telephone (951) 955-6894

Method of Payment

The contract price paid per each for Construction Project Funding Identification Sign shall include full compensation for furnishing all labor, materials, tools, equipment, incidentals and for doing all the work including sign installation, transportation, maintenance, removal, delivery, excavation and backfill as specified in the Standard Specification and these Special Provisions and no additional compensation will be allowed therefor."

See Attachment "B" for Sample Sign.

- Item 3: Water Pollution Control (Santa Ana River Basin-Risk Level 1).**
Refer to section entitled "Water Pollution Control (Santa Ana River Basin-Risk Level 1)" and last (6th) paragraph on page 60 through 61. Delete this paragraph and replaced with the following:

"Within **ten (10)** working days after the award of the contract, the Contractor shall submit two (2) copies of the SWPPP/MP to the Engineer for review and approval. The Contractor shall allow **five (5)** working days for the Engineer to review the SWPPP/MP. If revisions are required as determined by the Engineer, the Contractor shall revise and resubmit the SWPPP/MP within three (3) working days of receipt of the Engineer's comments and shall allow **five (5)** working days for the Engineer to review the revisions. The Contractor shall submit four (4) copies of the approved SWPPP/MP to the Engineer prior to notice to proceed. The Contractor must have an approved SWPPP/MP prior to the notice to proceed. The Engineer may provide a letter of conditional approval of the Contractor's SWPPP/MP while minor revisions are made and may allow the Contractor to begin only those certain construction activities identified in the letter of conditional approval. In no case will the conditional approval extend beyond twenty-one (21) calendar days. The Engineer may suspend construction operations until the Contractor submits a revised SWPPP/MP that is reviewed and approved by the Engineer."

- Item 4: Object Markers and Delineators.** The following is added to the Special Provision and made part hereof:

The Contractor shall furnish and install a reflective Type N Marker at approx. Sta. 9+15 (left) in front of power pole no. 208411E, facing south-bound traffic.

- Item 5: Wedge Plane**
The following Special Provisions are added and made part hereof:

WEDGE PLANE:

The Contractor shall wedge plane 6 feet adjacent to the concrete curb and gutter to a depth as shown on the plans below the lip of the gutter and a depth of 0.02 foot six feet from the gutter or as directed by the Engineer.

The cold plane machine shall have a cutter head at least 72 inches wide and shall be operated so as not to produce fumes or smoke.

The outside lines of the planed area shall be neat and uniform. The road surfacing to remain in place shall not be damaged in any way.

The material planed from the roadway surface, including material deposited in existing gutters or on the adjacent traveled way shall become the property of the Contractor and shall be immediately removed from the site of the work and disposed of as provided in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way", of the Standard Specifications. The removal crew shall follow within 50 feet of the planer, unless otherwise directed by the Engineer.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as provided in Section 7-1.09, "Public Safety" of the Standard Specifications.

Payment - The contract unit bid price paid per linear foot for Wedge Plane Asphalt Concrete shall include full compensation for providing all labor, tools, equipment and disposing of the grindings and no additional compensation will be allowed therefor.

Item 6: Asphalt Rubber Hot Mix – Gap Graded (Wet Process)

The following Special Provisions are added and made part hereof:

ASPHALT RUBBER HOT MIX - GAP GRADED (ARHM-GG) (Wet Process)

ARHM-GG, shall conform to the provisions for Type "A" asphalt concrete in Section 39, "Asphalt Concrete" of the Standard Specifications and these Special Provisions with the exception that ARHM-GG shall be spread at a temperature of not less than 285° F and not more than 350° F, measured in the hopper of the paving machine.

Binder for ARHM-GG shall be Type 2 asphalt-rubber binder with an asphalt modifier as specified in these Special Provisions.

The grade of asphalt-rubber binder shall be PG 64-16.

The asphalt modifier will be a resinous, high flash point, aromatic hydrocarbon compound and shall conform to the requirements following:

REQUIREMENTS FOR ASPHALT MODIFIER

Property	ASTM Test Method	Value
Flash Point, C.L.O.C., °C (°F)	D92	207 (405) min
Viscosity, cSt @ 100°C (212°F)	D445	X±3*
Molecular Analysis		
Asphaltenes, percent by mass	D2007	0.1 max
Aromatics, percent by mass	D2007	55 min

*The symbol "X" is the viscosity of the asphalt modifier the Contractor proposes to furnish. The value "X" which the Contractor proposes shall be between the limits of 19 and 36 and shall be submitted in writing to the Engineer. Any proposed change requested by the Contractor in the value "X" shall require a new asphalt-rubber binder design.

The amount of asphalt-rubber binder to be added to the aggregate shall be between 6.7% and 8.7% by dry weight of the aggregate. The exact amount will be determined by the Engineer. The temperature of the aggregate at the time the

asphalt-rubber binder is added shall be not more than 3500 F.

Rubber for use in asphalt-rubber binder shall be free of loose fabric, wire and other contaminants except that up to 3% (by weight of rubber) calcium carbonate or talc may be added to prevent rubber particles from sticking together. The rubber shall be sufficiently dry so as to be free flowing and not produce foaming when blended with the hot asphalt.

A sample of the asphalt-rubber binder proposed for use on the project, consisting of four one-quart cans, together with the proposed formulation of the binder shall be furnished to the Engineer at least two weeks before ARHM-GG pavement construction is scheduled to begin.

The method and equipment for combining the rubber and the asphalt shall be so designed and accessible that the Engineer can readily determine the percentage by weight for each material being incorporative into the mixture.

Equipment utilized in the production and proportioning of the asphalt-rubber binder shall include the following:

An asphalt heating tank with hot oil heat transfer to heat the asphalt to the necessary temperature before blending with the granulated rubber. This unit shall be equipped with a thermostatic heat control device.

A mechanical blender for proper proportioning and thorough mixing of the asphalt and rubber. This unit shall have both an asphalt totalizing meter (gallons or liters) and a flow rate meter (gallons per minute or liters per minute).

An asphalt-rubber storage tank equipped with a heating system to maintain the proper temperature of the binder and an internal mixing unit capable of maintaining a homogeneous mixture of asphalt and rubber.

An asphalt-rubber supply system equipped with a pump and metering device capable of adding the binder by volume to the aggregate at the percentage specified or ordered.

The equipment utilized in the manufacture of asphalt rubber binder shall keep the mix in a continuous blend state. The batch method is not acceptable.

The swell, moisture vapor susceptibility, and the stabilometer value requirement in Section 39-2.02, "Aggregate" of the Standard Specifications shall not apply to ARHM-GG.

Before opening a traffic lane to public traffic, when directed by the Engineer, a sand cover shall be spread uniformly over areas where ARHM-GG has been placed.

Sand shall be free from clay or organic material and shall be of such size that from 90% to 100% will pass a No. 4 sieve and not more than 5% will pass a No. 200 sieve.

Sand shall be spread at the approximate rate of from one to two pounds per square yard.

Traffic shall not be allowed on the ARHM-GG for at least one hour after final rolling operations have been completed.

Pneumatic tired rollers shall not be used to compact ARHM-GG.

The asphalt-rubber mixture shall not be used as a binder after it has been retained for more than 48 hours.

Type 2 Asphalt-Rubber Binder:

Type 2 asphalt-rubber binder shall be a uniform and reacted mixture of compatible paving grade asphalt, extender oil, and reclaimed vulcanized rubber.

Extender oil shall be a resinous, high flash point aromatic hydrocarbon conforming to the following:

Viscosity, SUS @ 100° F (ASTM D 88)	2500 minute
Flash Point, COC, Degree F (ASTM D 92)	405 minute
Molecular Analysis (ASTM D 2007) Asphaltenes, % by weight	0.1 maximum
Aromatics, % by weight	55 minimum

The asphalt and extender oil, when combined shall form a material that is chemically compatible with the rubber.

The rubber used in Type 2 asphalt-rubber binder shall be reclaimed vulcanized rubber and shall contain between 22 percent and 39 percent by weight, natural rubber when tested in accordance with ASTM D 297. The rubber shall conform to the following grading when tested in accordance with ASTM C 136:

Sieve Size	Percentage Passing
No. 8	100
No. 10	98-100
No. 16	45-75
No. 30	2-20
No. 50	0-6
No. 100	0-2

The rubber shall contain no particles longer than 3/16 inch in length.

The extender oil shall be added to the asphalt at a rate between 2 percent and 6 percent by weight of the asphalt, the exact amount shall be determined by the asphalt-rubber supplier. The asphalt shall be at a temperature of not less than 3500 F nor more than 4250 F when the extender oil is added.

The asphalt-extender oil blend and rubber shall be combined and mixed together in the blender unit to produce a homogeneous mixture.

The amount of rubber to be added to the asphalt-extender oil blend shall be 18 percent and 22 percent by weight of the total combined mixture of asphalt, extender oil, and rubber. The exact amount shall be determined by the asphalt-rubber supplier. The asphalt-extender oil blend shall be at a temperature of not less than 3500 F or more than 4250 F when the rubber is added. After the material has reacted for at least 45 minutes, the asphalt-rubber shall be metered into the mixing chamber of the asphalt concrete production plant at the percentage specified or ordered.

The asphalt-rubber mixture shall be reacted for a minimum of 45 minutes from the time the rubber is added to the asphalt-extender oil blend. The temperature of the asphalt-rubber mixture shall be maintained between 3750 F and 4250 F during the reaction period.

The asphalt-rubber mixture shall possess the following physical property after the reaction period:

Viscosity at 4000 F (ASTM D 2196) (Brookfield)	600-2000 cp
---	-------------

Asphalt-rubber shall consist of the following:

After reacting the PG 64-16, asphalt modifier and rubber, the asphalt-rubber binder shall conform to the following requirements:

<u>Test Parameter</u>	<u>Specification Limits</u>
Field Viscosity, Haake at 375 ⁰ F in centipoise ASTM D 2669	1500-4000
Penetration, Cone at 77 ⁰ F in 1/10 MM ASTM D 217	45 ± 25
Resilience 77 ⁰ F in percent rebound ASTM D 3407	18 Minimum
Field Softening Point in degree F ASTM D 36	145 ± 20

Contractor shall have available a Haake Viscometer conforming to ASTM D 2669.

The asphalt-rubber mixture after reaching the desired consistency shall not be held at temperatures over 3750 F for more than 4 hours.

General Requirements:

The aggregate for ARHM-GG shall conform to the following grading and shall meet the quality requirements for "Type A" as specified in Section 39-2.02, "Aggregate" of the Standard Specifications.

For ½" maximum size aggregate, use the following grading:

Sieve Size	Limits of Proposed Gradation	Operating Range	Contract Compliance
3/4"		100	100
1/2"		90-100	90-100
3/8"	78-92	X+5	X+7
#4	28-42	X+5	X+7
#8	15-25	X+4	X+5
#30	5-15	X+4	X+5
#200		2-7	0-8

The Los Angeles Rattler requirement in Section 39-2.02, "Aggregate" of the Standard Specifications shall be amended to read "40 percent maximum loss at 500 revolutions".

ARHM-GG shall be spread at a temperature of not less than 285° F and not more than 350° F, measured in the hopper of the paving machine, with ambient temperature of not less than 55° F.

Measurement:

The mixture of ARHM-GG will be measured by the ton in the same manner specified for asphalt concrete in Section 39-8.01, "Measurement" of the Standard Specifications.

Payment:

The contract price paid per ton for ARHM-GG shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in placing ARHM-GG complete in place, including header cutting as directed by the Engineer, furnishing and applying asphalt binder, furnishing and spreading sand cover if directed by the Engineer, as shown on the plan, as specified in the Standard Specifications and these Special Provisions, and as directed by the Engineer.

Item 7: Pedley Road Landscape Median Improvements. The following Special Provisions are added and made part hereof:

Pedley Road median shall be improved from Mission Boulevard Northerly to Francisco Junior Avenue, as shown and specified on the plans and these special provisions and as directed by Engineer. This work generally involves refurbishment of sprinkler system, landscaping, maintenance strip/walk and other associated other associated work as may be required.

TECHNICAL INQUIRIES:

For technical inquires regarding Landscape work, contact Mark Hughes at (951)955-6767

REFERENCE SPECIFIC BRANDS OR PRODUCTS:

Although the Special Provisions and construction plans reference specific brands or products, the intent of these references is as a guideline only, and products from alternate manufacturers will be accepted, provided that the product and its performance are a close approximation of the specified product. The Contractor shall submit information and specifications of the proposed alternate product to the Engineer for evaluation and approval prior to placing an order with the vendor.

FINE GRADING:

Fine Grading shall conform to the provisions in Section 19, "Earthwork" of the Standard Specifications and these Special Provisions.

The contract Lump Sum price paid for fine grading shall include full compensation for furnishing all labor, material, tools, equipments, incidentals, and doing all the work involved, no additional compensation will be allowed therefor.

MEDIAN LANDSCAPING/CONSTRUCTION:

The existing median on Pedley Road requires followings improvements:

Irrigation System
Landscaping, and
Maintenance Strip/walk

Median landscaping (Hardscape, Planting and Irrigation) shall conform to the landscaping plans and specification, applicable County of Riverside Standards, these special provisions and as directed by the Engineer.

Excavated materials shall become the property of the Contractor and shall be immediately removed from the site of the work and disposed of as provided in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way" of the Standard Specifications.

Contractor shall be responsible for the storage and staging of the materials. No storage areas will be provided by the County.

Nothing in these Special Provisions shall relieve the Contractor from his responsibilities as provided in Section 7-1.09, "Public Safety" of the Standard Specifications.

Payment – The contract unit bid prices paid per square foot for Mulching and Soil Preparation that include amendments, fertilizers & weed preparation including the removal and disposal of excess sub grade material from median island to provide adequate depth for planting material, per each shrub, per linear foot for 14 gauge direct burial wire / irrigation pressure supply line. This includes full compensation of furnishing all labor, materials, tools, equipment, incidentals, and for doing all the work involved as directed by Engineer and as shown on the plans, and no additional compensation will be allowed therefore.

MINOR CONCRETE MAINTENANCE STRIP/WALK:

Concrete maintenance strip/walk shall be constructed in accordance with plans and Specifications and in conformance with Sections 51, 73 and 90 of the Standard Specifications. The concrete shall be of integral color with stamped finish to match existing.

Class 3 concrete shall be used for maintenance strip/walk. Maintenance strip/walk is 12 inches wide and 4 inches thick, unless otherwise specified on the plans.

Concrete shall be colored with an integral coloring agent. Integral coloring agent shall be pigmented, water reducing and set-controlling admixture, complying with ASTM C979, packaged in 'per cubic yard' dosage increments. Admixture shall be completely free of calcium chloride. Add the integral color admixture to the concrete mix according to the manufacturer's written instructions. (Scofield Chromix, Davis Concrete Colors) or approved equal.

- a) Scofield Chromix (#4821 Shady Red)
- b) Davis Color (#1117 Tile Red)

Excess material resulting from the excavation of the subgrade shall be disposed of as elsewhere provided in these Special Specifications.

The contract unit bid prices paid per square foot for Minor Concrete maintenance strip/walk integral color with stamped finish shall include full compensation for furnishing all labor, equipment, materials, tools, and incidentals, and for doing all the work involved as shown on the plan and as directed by the Engineer, and no additional compensation will be allowed therefore.

VALVES AND VALVE BOXES:

Valves and Valve boxes shall conform to the provisions in Section 328400 – 2.05, "Drip Valve Assemblies" and 328400 – 2.08, "Valve Boxes" of the Standard Specifications, except as otherwise provided on the plans and these special provisions and as directed by the Engineer.

Valve boxes shall be identified on the top surface of the covers by labels

containing the appropriate abbreviation for the irrigation facility contained in the valve box as shown and specified on the plans. Valve boxes that contain remote control valves shall be identified by the appropriate letters and numbers (controller and station numbers). Labels for valve boxes shall conform to the provisions in Section 328400 - 3.10 - C, "Valve Boxes" of the Standard Specifications.

Label material shall be plate plastic or polyurethane.

The contract unit bid price paid per each for Valves and valve boxes shall include full compensation for furnishing all labor, materials, tools, equipments, incidentals and doing all the work involved as shown and specified on the plans and as directed by the engineer and no additional compensation will be allowed therefor.

POLYVINYL CHLORIDE (PVC) PIPES:

PVC pipe supply lines shall conform to the specification provided on the plan and as directed by the Engineer.

The contract unit bid price paid per linear foot for PVC pipes of schedule 40 shall include full compensation for furnishing all labor, materials, tools, equipments, incidentals and doing all the work involved and no additional compensation will be allowed therefore.

MISCELLANEOUS FITTINGS

Misc. fittings shall conform to the plans and specifications and these special provisions and directed by the Engineer.

Payment for Misc. fittings and Thrust Blocks shall be paid for on a lump sum basis. Full compensation for furnishing all labor, materials, tools, equipments, incidentals and doing all the work involved and no additional compensation will be allowed therefore.

WARRANTY:

A one year unconditional warranty shall be in effect for any contracted and/or extra work completed by the Contractor. The warranty shall cover all materials and workmanship.

MISCELLANEOUS DIRECTED WORK (FORCED ACCOUNT):

Miscellaneous directed work shall consist of necessary work that is not included in other contract bid items. Miscellaneous directed work shall be performed as directed by the Engineer and in accordance with the applicable standards and specifications. Payment for implementing miscellaneous directed work will be paid for on a force account basis, in accordance with Section 9-1.03 of the Standard Specifications, up to the fixed bid price, for the work performed.

MODIFICATIONS / CLARIFICATIONS TO THE PLANS

- Item 8:** **The following Plans are added and made a part hereof:**
- "Pedley Road Median Improvement Plans, sheet 9 – 25"

See Attachment "C"

- Item 9:** **Revise Construction Notes (Sheet 1 through 8)**

Delete the following construction notes:

3. EXCAVATE EXISTING AC, COMPACT BASE, PLACE 0.43' HMA
4. EXCAVATE EXISTING AC, COMPACT BASE, PLACE 0.33' HMA
5. COLD PLANE 0.12', FILL CRACKS, PLACE 0.33' HMA
6. COLD PLANE 0.12', FILL CRACKS, PLACE 0.25' HMA

- Item 10:** **Add the following construction notes (Sheet 1 through 8)**

3. EXCAVATE EXISTING AC 0.25', COMPACT SUBGRADE, PLACE 0.17' ARAM-G OVER 0.25 HMA
4. EXCAVATE EXISTING AC 0.33', COMPACT SUBGRADE, PLACE 0.17' ARAM-G OVER 0.33 HMA
5. COLD PLANE 0.25', PLACE 0.17' ARAM-G OVER 0.25 HMA
6. WEDGE PLANE, PLACE 0.17' ARAM-G

- Item 11:** **Plan revisions: Refer to following sheets and revise the construction notes as described below:**

Sheet 4 of 8

Sta 25+30 Begin Const. Note 3, **varies, centerline to 24' Left to 41' Left**

Sta 37+90 End Const. Note 3, **varies, centerline to 24' Left to 41' Left**

Sta 25+30 Begin Const. Note 5, **centerline to 12' Right**

Sta 47+60 End Const. Note 5, **centerline to 12' Right**

Sta 51+03 End Const. Note 5, **Right and Left** (Mission Blvd does not get resurfaced)

Sta 51+77 Begin Const. Note 4, **Right and Left** (Mission Blvd does not get resurfaced)

Sheet 5 of 8

Sta 75+00 Begin Const. Note 5, **Right and Left**

Sta 78+85 End Const. Note 5, **Right and Left**


Engineering Certification:

This addendum for Pedley Road landscape median project has been prepared under the direction of the following registered Landscape Architect.
(For Landscape items only)




Mitch Phillippe, RLA#3781
C 46767

This addendum has been prepared under the direction of the following registered Civil Engineer:



12/21/10
Michael O. Mueting, PE
Project Manager



Concurrence:


12/23/10
Khalid Nasim, PE
Engineering Division Manager

Acknowledged:


(Contractor)
Robert Bradley, Vice President
Date: 1/3/11

JRJ:sb

ATTACHMENTS

A – Revised “Proposal”

B – Construction Project Funding Identification Sign

C – Landscape Plans Sheet 9 through 25

State Transportation Bond Funds

AT WORK

Ramona Expressway Rehabilitation



County of Riverside Transportation Department

BID BOND

Bond No. 08597423

Recitals:

1. All American Asphalt "Contractor", has submitted his Contractor's Proposal to County of Riverside, "County", for the construction of public work for Pedley Road Resurfacing Project, Project No. C1-0528 in accordance with a Notice Inviting Bids of County dated _____.
2. Fidelity and Deposit Company of Maryland a Maryland corporation, hereafter called "Surety", is the surety of this Bond.

Agreement:

We, Contractor as principal and Surety as surety, jointly and severally agree and state as follows:

1. The amount of the obligation of this bond is 10% of the amount of the Contractor's Proposal, including bid alternates, and inures to the benefit of County.
2. This Bond is exonerated by (1) County rejecting said Proposal or, in the alternate, (2) if said Proposal is accepted, Contractor executes the Agreement and furnishes the Bonds as agreed to in its Proposal, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to act as agreed to in its Proposal. Some types of possible loss, damage and expense are specified in the Contractor's Proposal.
3. Surety, for value received, stipulates and agrees that its obligations hereunder shall in no way be impaired or affected by any extension of time within which County may accept the Proposal and waives notice of any such extension.
4. This Bond is binding on our heirs, executors, administrators, successors and assigns.

Dated: December 20th, 2010

Fidelity and Deposit Company of Maryland

All American Asphalt

By Rebecca Haas-Bates
Title: Attorney in Fact
Rebecca Haas-Bates, "Surety" Attorney-in-Fact

By Robert Bradley
Title: Vice President
"Contractor"

STATE OF CALIFORNIA
COUNTY OF _____

} ss. SURETY'S ACKNOWLEDGEMENT

On _____ before me, _____ personally appeared, _____, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

See Attached Notary Acknowledgment

Signature of Notary Public

Notary Public (Seal)

Note: All signatures must be notarized

Bid Date: December 29, 2010


CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of Riverside

On January 3, 2011 before me, Carmen Marie Ochoa, Notary Public,
Date Here Insert name and Title of the Officer

personally appeared Robert Bradley
Name(s) of Signer(s)



Place Notary Seal Above

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity(ies), and that by his/~~her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Carmen Marie Ochoa
Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Bid Bond

Document Date: 12/20/10 Number of Pages: 1

Signer(s) Other Than Named Above: Rebecca Haas-Bates

Capacity(ies) Claimed by Signer(s)

Signer's Name: Robert Bradley

☐ Individual

X Corporate Officer — Title(s): Vice President

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

All American Asphalt

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer's Name: _____

☐ Individual

☐ Corporate Officer — Title(s): _____

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Orange

On 12-20-10 before me, Barbara J. Bender, Notary Public


Date

Here Insert Name and Title of the Officer

personally appeared Rebecca Haas-Bates

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



Place Notary Seal Above

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: Bid Bond

Document Date: 12-20-10 Number of Pages: One (1)

Signer(s) Other Than Named Above: All American Asphalt

Capacity(ies) Claimed by Signer(s)

Signer's Name: Rebecca Haas-Bates

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☒ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____
Fidelity and Deposit Company of Maryland

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by WILLIAM J. MILLS, Vice President, and GREGORY E. MURRAY, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, does hereby nominate, constitute and appoint **William SYRKIN, Rebecca HAAS-BATES and Sergio D. BECHARA, all of Irvine, California, EACH** its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings, and the execution of such bonds or undertakings** in pursuance of these presents, shall be as binding upon said Company as fully and amply to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the Company at its office in Baltimore, Md., in their own proper persons. This power of attorney revokes that issued on behalf of William SYRKIN, Rebecca HAAS-BATES, Sergio D. BECHARA, Leonard E. ZIMINSKY, dated April 8, 2008.

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Laws of said Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 25th day of September, A.D. 2009.

ATTEST:

FIDELITY AND DEPOSIT COMPANY OF MARYLAND



Gregory E. Murray

By:

Gregory E. Murray Assistant Secretary

William J. Mills

William J. Mills Vice President

State of Maryland } ss:
City of Baltimore }

On this 25th day of September, A.D. 2009, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came WILLIAM J. MILLS, Vice President, and GREGORY E. MURRAY, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself depose and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



Maria D. Adamski

Maria D. Adamski

Notary Public

My Commission Expires: July 8, 2011

Company Profile

FIDELITY AND DEPOSIT COMPANY OF MARYLAND

1400 AMERICAN LANE, 19TH FLOOR TOWER 1
SCHUAMBURG, IL 60196-1056
800-382-2150

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE, SUITE 100
SACRAMENTO, CA 95833

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:	39306
NAIC Group #:	<u>0212</u>
California Company ID #:	2479-4
Date authorized in California:	January 01, 1982
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	MARYLAND

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
CREDIT
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
✓ SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

AGREEMENT

THIS AGREEMENT is entered into at Riverside, California as of the date set forth below is between County of Riverside hereafter called "County" and **All American Asphalt** hereafter called "Contractor".

WITNESSETH

RECITALS:

1. Contractor has submitted to County his Contractor's Proposal for the construction of County Project, **Pedley Road Resurfacing Project, Project No. C1-0528**, in strict accordance with the Contract Documents identified below and County has accepted said Proposal.
2. Contractor states that he has reexamined his Contractor's Proposal and found it to be correct, has ascertained that his subcontractors are properly licensed and possess the requisite skill and forces, has reexamined the site and Contract Documents and is of the opinion that he can presently do the work in accordance with the Contract Documents for the money set forth in his Proposal to be paid as provided in the Contract Documents.

AGREEMENT:

IT IS AGREED BY THE PARTIES AS FOLLOWS:

1. Contract Documents. The entire contract consists of the following: (a) The Agreement. (b) The Notice Inviting Bids. (c) The Instruction to Bidders. (d) The Contractor's Proposal. (e) The Bid Bond. (f) The Payment Bond. (g) The Performance Bond. (h) The General Conditions. (i) The Special Provisions. (j) The Standard Specifications of the State of California Department of Transportation edition of May 2006 as modified in other portions of the Contract Documents. (k) The Standard Plans of the Department of Transportation identified on the plans or in the Special Provisions. (l) The Plans. (m) Addenda **(2)**. (n) The Determination of Prevailing Wage Rates for Public Work. (o) Any Change Orders issued. (p) Any additional or supplemental specifications, notice, instructions and drawings issued in accordance with the provisions of the Contract Documents. All of said Documents presently in existence are by this reference incorporated herein with like effect as if here set forth in full and upon the proper issuance of other documents they shall likewise be deemed incorporated. The Bid Bond is exonerated upon execution of this Agreement and the Payment Bond and Faithful Performance Bond.
2. The Work. Contractor shall do all things necessary to construct the work generally described in Recital No. 1 in accordance with the Contract Documents.

3. Liquidated Damages and Time of Completion. Attention is directed to the provisions in Section 8-1.06, "Time of Completion", and in Section 8-1.07, "Liquidated Damages", of the Standard Specifications and these Special Provisions.

The Contractor shall begin work within 15 days of the date stated within the written "Notice to Proceed".

The Contractor shall notify the Engineer, in writing, of his intent to begin work at least 72 hours before work is begun. The notice shall be delivered to the Transportation Department's Construction Engineer and shall specify the date the Contractor intends to start. If the project has more than one location of work, a separate notice shall be given for each location.

Should the Contractor begin work in advance of receiving a written "Notice to Proceed", any work performed by him in advance of the date stated in the "Notice to Proceed" shall be considered as having been done by him at his own risk and as a volunteer and subject to the following:

- (1) The Contractor shall, on commencing operations, take all precautions required for public safety and shall observe all the provisions in the Specifications and the Special Provisions.
 - (2) All work done according to the contract prior to the issuance of the "Notice to Proceed", will be considered authorized work and will be paid for as provided in the contract.
 - (3) The Contractor shall not be entitled to any additional compensation or an extension of time for any delay, hindrance or interference caused by or attributable to commencement of work prior to the issuance of the "Notice to Proceed".
4. Compensation. Contractor shall be paid in the manner set forth in the Contract Documents the amount of his Proposal as accepted by County, the above rates, subject to additions and deductions as provided in the Contract Documents. Said Proposal is on file in the Office of the Clerk of the Board of Supervisors of County.

**PEDLEY ROAD
RESURFACING PROJECT
FROM JURUPA ROAD TO SR 60**

PROJECT NO. C1-0528

AGREEMENT

SCHEDULE 1 (ROAD IMPROVEMENTS)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
1	066102	DUST ABATEMENT	LS	1	770.00	770.00
2	074020	WATER POLLUTION CONTROL	LS	1	6,000.00	6,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	1	61,500.00	61,500.00
4	152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	153.00	918.00
5	152440	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	22,700	0.53	12,031.00
6	160101	CLEARING AND GRUBBING	LS	1	765.00	765.00
7	170101	DEVELOP WATER SUPPLY	LS	1	510.00	510.00
8	190101	ROADWAY EXCAVATION	CY	2,100	11.35	23,835.00
9	190185	SHOULDER BACKING	LF	2,800	1.55	4,340.00
10	220101	FINISHING ROADWAY	LS	1	1,300.00	1,300.00
11	013903	PLACE ASPHALT CONCRETE DIKE (CRS 212) (6")	LF	110	7.65	841.50
12	013904	PLACE ASPHALT CONCRETE DIKE (CRS 212) (8")	LF	450	7.45	3,352.50
13	390130	HOT MIX ASPHALT	TON	6,900	57.00	393,300.00
14	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	SQYD	30	18.00	540.00
15	414111	ROUT AND SEAL RANDOM CRACKS	LS	1	11,200.00	11,200.00
16	017305	MINOR CONCRETE (CURB AND GUTTER) (CRS 201)	LF	400	33.00	13,200.00
17	017306	MINOR CONCRETE (CURB RAMP) (CRS 403)	EA	9	2,240.00	20,160.00
18	017310	MINOR CONCRETE (DRIVEWAY APPROACH) (CRS 207)	EA	5	2,240.00	11,200.00
19	731521	MINOR CONCRETE (SIDEWALK)	SQFT	1,000	6.30	6,300.00
20	820151	OBJECT MARKER (TYPE L-1 OR TYPE N-1)	EA	21	90.00	1,890.00
21	832001	METAL BEAM GUARD RAILING	LF	50	50.50	2,525.00
22	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,000	4.40	4,400.00

AGREEMENT (CONTINUED)

SCHEDULE 1 (ROAD IMPROVEMENTS)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
23	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	21,000	0.18	3,780.00
24	850102	PAVEMENT MARKER (REFLECTIVE)	EA	850	3.06	2,601.00
25	860811	DETECTOR LOOP	EA	35	180.00	6,300.00
26	152440	ADJUST MANHOLE TO GRADE [RCFCD]	EA	2	510.00	1,020.00
27	000003	CONSTRUCTION PROJECT FUNDING IDENTIFICATION SIGN	EA	2	770.00	1,540.00
28	011506	WEDGE PLANE	LF	1,000	4.60	4,600.00
29	013901	ASPHALT RUBBER HOT MIX	TON	4,800	71.00	340,800.00

SCHEDULE 1

SUBTOTAL:

Nine hundred forty one thousand, five hundred nineteen dollars and zero cents

\$ 941,519.00

ITEMS 1-29

"WORDS"

SCHEDULE 2 (MEDIAN LANDSCAPING)

30	000003	DEMOLITION OF SELECT EXISTING CONCRETE	SQFT	775	2.30	1,782.50
31	000003	DEMOLITION OF ALL EXISTING PLANT MATERIAL	LS	1	5,700.00	5,700.00
32	000003	FINE GRADING FOR CONCRETE / PLANT MATERIAL	LS	1	4,900.00	4,900.00
33	000003	SOIL PREPARATION (AMENDMENTS, FERTILIZERS & WEED PREPARATION) (PER SOILS REPORT)	SQFT	6,400	0.20	1,280.00
34	000003	MULCHING (RECYCLED ORGANIC) - 3" THICK	SQFT	6,400	0.36	2,304.00
35	000003	5 GALLON SHRUBS	EA	215	12.00	2,580.00
36	000003	1 GALLON SHRUBS	EA	405	4.60	1,863.00
37	000003	DECORATIVE CONCRETE PAVING [MAINT STRIP/WALK]	SQFT	2,150	8.28	17,802.00
38	000003	PRESSURE WASH EXISTING CONCRETE PAVING, STAIN ALL DECORATIVE CONCRETE	LS	1	6,400.00	6,400.00
39	000003	30 DAYS MAINTENANCE (UP TO 90 DAYS)	EA	3	765.00	2,295.00
40	000003	BROWN PRESSURE COMPENSATING DRIP LINE AND ASSOCIATED FITTINGS / BOXES	LS	1	3,315.00	3,315.00

AGREEMENT (CONTINUED)

SCHEDULE 2 (MEDIAN LANDSCAPING)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
41	000003	1" ELECTRIC CONTROL VALVE W/ FITTINGS, / BALL VALVE / FILTER AND DC LATCHING SOLENOID	EA	2	485.00	970.00
42	000003	GREEN PLASTIC 10" ROUND VALVE BOX W/ SUMP, FILTER FABRIC	EA	4	250.00	1,000.00
43	000003	GREEN PLASTIC STANDARD ROUND VALVE BOX W/SUMP, FILTER FABRIC	EA	2	285.00	570.00
44	208649	QUICK COUPLING VALVE - RAINBIRD 33DLRC	EA	2	357.00	714.00
45	000003	NIBCO T-113-K BRONZE GATE VALVE (1")	EA	1	350.00	350.00
46	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (3/4")	LF	50	7.15	357.50
47	000003	NON-PRESSURE LATERAL LINE - SCH. 40 (1")	LF	225	7.40	1,665.00
48	000003	PRESSURE SUPPLY LINE - SCH. 40 (1 1/4")	LF	150	7.65	1,147.50
49	000003	IRRIGATION CONTROLLER - LEIT	EA	1	2,040.00	2,040.00
50	000003	14 GAUGE DIRECT BURIAL WIRE	LS	1	408.00	408.00
51	000003	MISCELLANEOUS FITTINGS	LS	1	540.00	540.00
52	000003	MISCELLANEOUS DIRECTED WORK	FA	1	10,000.00	10,000.00

SCHEDULE 2

SUBTOTAL: Sixty nine thousand, nine hundred eighty three dollars and fifty cents \$ 69,983.50

ITEMS 30-52

"WORDS"

ALTERNATE BID SCHEDULE 1 (JCSD)

ITEM No.	ITEM CODE	ITEM	UNIT	ESTIMATED QUANTITY	ITEM PRICE (IN FIGURES)	TOTAL (IN FIGURES)
53	152440	ADJUST SEWER MANHOLE	EA	16	510.00	8,160.00

ALTERNATE 1

SUBTOTAL: Eight thousand one hundred sixty dollars and zero cents \$ 8,160.00

ITEMS 53

"WORDS"

PROJECT TOTAL, ITEMS 1-53:

One million, nineteen thousand, six hundred sixty two dollars and fifty cents. \$ 1,019,662.50


"WORDS"

IN WITNESS WHEREOF the parties hereto have executed this agreement as of the date set forth below.

COUNTY OF RIVERSIDE

ALL AMERICAN ASPHALT

BY _____
Chairman, Board of Supervisors

BY 

Dated _____

TITLE: Robert Bradley, Vice President
(If Corporation, Affix Seal)

ATTEST:

Kecia Harper-Ihem, Clerk of the Board

ATTEST:



BY _____
Deputy

TITLE: Mark Luer, Secretary

Licensed in accordance with an act
providing for the registration of
Contractors,

License No. 267073


Federal Employer Identification Number:

95-2595043

BY _____
"County"
(Seal)

"Corporation"
(Seal)

FORM APPROVED COUNTY COUNSEL

BY:  1/26/11
MARSHAL VICTOR DATE

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of Riverside

On January 19, 2011 before me, Carmen Marie Ochoa, Notary Public,
Date Here Insert name and Title of the Officer


personally appeared Robert Bradley and Mark Luer
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that ~~he/she~~ they executed the same in ~~his/her~~ their authorized capacity(ies), and that by ~~his/her~~ their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Carmen Marie Ochoa
Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Agreement

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Robert Bradley

☐ Individual

☒ Corporate Officer — Title(s): Vice President

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

All American Asphalt

Signer's Name: Mark Luer

☐ Individual

☒ Corporate Officer — Title(s): Secretary

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

All American Asphalt

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here



ALL AMERICAN ASPHALT ALL AMERICAN AGGREGATES

P.O. BOX 2229, CORONA, CA 92878-2229
STATE CONTRACTORS LICENSE #267073-A

CORPORATE RESOLUTION

Resolved, that this Corporation, All American Asphalt, on January 14, 2011, designated Robert Bradley to represent our Corporation in the capacity of Vice President.

Mark Luer
Secretary

PERFORMANCE BOND

Recitals:

1. **ALL AMERICAN ASPHALT**, (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Pedley Road Resurfacing Project, Project No. C1-0528**.
2. _____, a _____ corporation (Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of \$ **1,019,662.50 (One million, nineteen thousand, six hundred sixty two dollars and fifty cents)**, and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.

THIS BOND is executed as of _____.

By _____

By _____

By _____

Type Name _____

Its Attorney in Fact
"Surety"

Title _____

"Contractor"

(Corporate Seal)

(Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

PAYMENT BOND

(Public Work - Civil Code 3247 et seq.)

The makers of this Bond **ALL AMERICAN ASPHALT**, as Principal and Original Contractor and _____, a corporation, authorized to issue Surety Bonds in California, as Surety, and this Bond is issued in conjunction with that certain public works contract to be executed between Principal and **COUNTY OF RIVERSIDE** a public entity, as Owner, for **\$1,019,662.50 (One million, nineteen thousand, six hundred sixty two dollars and fifty cents)**, the total amount payable. THE AMOUNT OF THIS BOND IS ONE HUNDRED PERCENT OF SAID SUM. Said contract is for public work generally consisting of **PedleyRoad Resurfacing Project, Project No. C1-0528**.

The beneficiaries of this Bond are as is stated in 3248 of the Civil Code and requirements and conditions of this Bond are as is set forth in 3248, 3249, 3250 and 3252 of said code. Without notice, Surety consents to extension of time for performance, change in requirements, amount of compensation, or prepayment under said contract.

DATED: _____

Original Contractor - Principal

Surety

By _____

By _____
Its Attorney In Fact

Title _____

(If corporation, affix seal)

(Corporate Seal)

(Corporate Seal)

STATE OF CALIFORNIA }
COUNTY OF _____ } ss. SURETY'S ACKNOWLEDGEMENT

On _____ before me, _____ personally appeared, _____, known to me, or proved to me on the basis of satisfactory evidence, to be the person whose name is subscribed to the within instrument and acknowledged to me that he/she executed the same in his/her authorized capacities, and that by his/her signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

WITNESS my hand and official seal.

Signature of Notary Public

Notary Public (Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

PERFORMANCE BOND Executed in Two (2) Parts

Premium: \$4,334.00-Subject to Adjustment Upon Completion

Recitals:

1. **ALL AMERICAN ASPHALT**, (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Pedley Road Resurfacing Project, Project No. C1-0528**.
2. Fidelity and Deposit Company of Maryland, a Maryland corporation (Surety), is the Surety under this Bond.

Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of \$ **1,019,662.50 (One million, nineteen thousand, six hundred sixty two dollars and fifty cents)**, and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.


THIS BOND is executed as of January 13th, 2011

All American Asphalt

By By Robert BradleyTitle Vice President
"Contractor"

(Corporate Seal)

Fidelity and Deposit Company of Maryland

By Type Name Rebecca Haas-BatesIts Attorney in Fact
"Surety"

(Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Orange

On 1-13-11 before me, Barbara J. Bender, Notary Public

Date

Here Insert Name and Title of the Officer

personally appeared Rebecca Haas-Bates

Name(s) of Signer(s)


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: Performance Bond No. 7620702

Document Date: 1-13-11

Number of Pages: One (1)

Signer(s) Other Than Named Above: All American Asphalt

Capacity(ies) Claimed by Signer(s)

Signer's Name: Rebecca Haas-Bates

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☒ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____
Fidelity and Deposit Company of Maryland

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of Riverside

On January 19, 2011 before me, Carmen Marie Ochoa, Notary Public
Date Here Insert name and Title of the Officer


personally appeared Robert Bradley
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity(ies), and that by his/~~her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the forgoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Carmen Marie Ochoa
Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Payment Bond

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Robert Bradley

☐ Individual

X Corporate Officer — Title(s): Vice President

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

All American Asphalt

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Signer's Name: _____

☐ Individual

☐ Corporate Officer — Title(s): _____

☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

RIGHT THUMBPRINT
OF SIGNER

Top of thumb here

Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by WILLIAM J. MILLS, Vice President, and GREGORY E. MURRAY, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, does hereby nominate, constitute and appoint **William SYRKIN, Rebecca HAAS-BATES and Sergio D. BECHARA, all of Irvine, California, EACH** its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings**, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Company, as fully and amply to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the Company at its office in Baltimore, Md., in their own proper persons. This power of attorney revokes that issued on behalf of William SYRKIN, Rebecca HAAS-BATES, Sergio D. BECHARA, Leonard E. ZIMINSKY, dated April 8, 2008.

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Laws of said Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 25th day of September, A.D. 2009.

ATTEST:

FIDELITY AND DEPOSIT COMPANY OF MARYLAND



Gregory E. Murray

By:

William J. Mills

Gregory E. Murray Assistant Secretary

William J. Mills

William J. Mills Vice President

State of Maryland } ss:
City of Baltimore }

On this 25th day of September, A.D. 2009, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came WILLIAM J. MILLS, Vice President, and GREGORY E. MURRAY, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself depose and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



Maria D. Adamski

Maria D. Adamski

Notary Public

My Commission Expires: July 8, 2011

Company Profile**FIDELITY AND DEPOSIT COMPANY OF
MARYLAND**

1400 AMERICAN LANE, 19TH FLOOR TOWER 1
SCHUAMBURG, IL 60196-1056
800-382-2150

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE, SUITE 100
SACRAMENTO, CA 95833

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:	39306
NAIC Group #:	0212
California Company ID #:	2479-4
Date authorized in California:	January 01, 1982
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	MARYLAND

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
CREDIT
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

PERFORMANCE BOND Executed in Two (2) Parts

Premium: \$4,334.00-Subject to Adjustment Upon Completion

Recitals:

1. **ALL AMERICAN ASPHALT**, (Contractor) has entered into an Agreement with COUNTY OF RIVERSIDE (County) for construction of public work known as **Pedley Road Resurfacing Project, Project No. C1-0528**.
2. Fidelity and Deposit Company of Maryland, a Maryland corporation (Surety), is the Surety under this Bond.


Agreement:

We, Contractor, as Principal, and Surety, as Surety, jointly and severally agree, state, and are bound unto County, as obligee, as follows:

1. The amount of the obligation of this Bond is 100% of the estimated contract price for the Project of \$ **1,019,662.50 (One million, nineteen thousand, six hundred sixty two dollars and fifty cents)**, and inures to the benefit of County.
2. This Bond is exonerated by Contractor doing all things to be kept and performed by it in strict conformance with the Contract Documents for the Project, otherwise it remains in full force and effect for the recovery of loss, damage and expense of County resulting from failure of Contractor to so act. All of said Contract Documents are incorporated herein.
3. This obligation is binding on our successors and assigns.
4. For value received, Surety stipulates and agrees that no change, time extension, prepayment to Contractor, alteration or addition to the terms and requirements of the Contract Documents or the work to be performed thereunder shall affect its obligations hereunder and waives notice as to such matters, except the total contract price cannot be increased by more than 10% without approval of Surety.


THIS BOND is executed as of January 13th, 2011

All American Asphalt

By By Robert BradleyTitle Vice President
"Contractor"

(Corporate Seal)

Fidelity and Deposit Company of Maryland

By Type Name Rebecca Haas-Bates,
Its Attorney in Fact
"Surety"

(Corporate Seal)

NOTE: This Bond must be executed by both parties with corporate seal affixed. All signatures must be acknowledged. (Attach acknowledgements).

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

State of California

County of Orange

On 1-13-11 before me, Barbara J. Bender, Notary Public

Date

Here Insert Name and Title of the Officer

personally appeared Rebecca Haas-Bates

Name(s) of Signer(s)


who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature

Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document: Performance Bond No. 7620702

Document Date: 1-13-11

Number of Pages: One (1)

Signer(s) Other Than Named Above: All American Asphalt

Capacity(ies) Claimed by Signer(s)

Signer's Name: Rebecca Haas-Bates

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☒ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____
Fidelity and Deposit Company of Maryland

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

Signer's Name: _____

- ☐ Individual
☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General
☐ Attorney in Fact
☐ Trustee
☐ Guardian or Conservator
☐ Other: _____

Signer Is Representing: _____

RIGHT THUMBPRINT
OF SIGNER
Top of thumb here

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of Riverside

On January 19, 2011 before me, Carmen Marie Ochoa, Notary Public,
Date Here Insert name and Title of the Officer


personally appeared Robert Bradley
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Carmen Marie Ochoa
Signature of Notary Public



Place Notary Seal Above

OPTIONAL

Though the information below is not required by law, it may prove valuable to person relying on the document and could prevent fraudulent removal and reattachment of this form to another document.

Description of Attached Document

Title or Type of Document Payment Bond

Document Date: _____ Number of Pages: _____

Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: Robert Bradley

☐ Individual

X Corporate Officer — Title(s): Vice President

☐ Partner — ☐ Limited ☐ General


☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:

All American Asphalt



Signer's Name: _____

☐ Individual

☐ Corporate Officer — Title(s): _____


☐ Partner — ☐ Limited ☐ General

☐ Attorney in Fact

☐ Trustee

☐ Other: _____

Signer is Representing:



Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a corporation of the State of Maryland, by WILLIAM J. MILLS, Vice President, and GREGORY E. MURRAY, Assistant Secretary, in pursuance of authority granted by Article VI, Section 2, of the By-Laws of said Company, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof does hereby nominate, constitute and appoint **William SYRKIN, Rebecca HAAS-BATES and Sergio D. BECHARA, all of Irvine, California,** EACH its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and as its act and deed: **any and all bonds and undertakings,** and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Company, as fully and amply to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the Company at its office in Baltimore, Md., in their own proper persons. This power of attorney revokes that issued on behalf of William SYRKIN, Rebecca HAAS-BATES, Sergio D. BECHARA, Leonard E. ZIMINSKY, dated April 8, 2008.

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI, Section 2, of the By-Laws of said Company, and is now in force.

IN WITNESS WHEREOF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 25th day of September, A.D. 2009.

ATTEST:

FIDELITY AND DEPOSIT COMPANY OF MARYLAND



Gregory E. Murray

By:

Gregory E. Murray Assistant Secretary

William J. Mills

William J. Mills Vice President

State of Maryland } ss:
City of Baltimore }

On this 25th day of September, A.D. 2009, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, came WILLIAM J. MILLS, Vice President, and GREGORY E. MURRAY, Assistant Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and each for himself depose and saith, that they are the said officers of the Company aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporation.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.



Maria D. Adamski

Maria D. Adamski

Notary Public

My Commission Expires: July 8, 2011

Company Profile**FIDELITY AND DEPOSIT COMPANY OF
MARYLAND**

1400 AMERICAN LANE, 19TH FLOOR TOWER 1
SCHUAMBURG, IL 60196-1056
800-382-2150

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE, SUITE 100
SACRAMENTO, CA 95833

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:	39306
NAIC Group #:	<u>0212</u>
California Company ID #:	2479-4
Date authorized in California:	January 01, 1982
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	MARYLAND

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
CREDIT
FIRE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
01/13/2011

PRODUCER LIC #0B29370 1-925-244-7700
Edgewood Partners Insurance Centers (EPIC)
[Orange Branch]
P.O. Box 5003

San Ramon, CA 94583
EPICcerts@edgewoodins.com

INSURED
All American Asphalt

P.O. Box 2229

Corona, CA 92878-2229

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE

NAIC #

INSURER: ARCH SPECIALTY INS CO

21199

INSURER B: HARTFORD FIRE IN CO

19682

INSURER: NATIONAL UNION FIRE INS CO OF PITTS

19445

INSURER D: SEABRIGHT INS CO

15563

INSURER F.

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD'L LTR INSRD		TYPE OF INSURANCE	POLICY NUMBER	POLICY EFFECTIVE DATE (MM/DD/YY)	POLICY EXPIRATION DATE (MM/DD/YY)	LIMITS	
A		GENERAL LIABILITY	GPP002265802	08/01/10	08/01/12	EACH OCCURRENCE	\$ 1,000,000
		☒ COMMERCIAL GENERAL LIABILITY				DAMAGE TO RENTED PREMISES (Ea occurrence)	\$ 100,000
		☐ CLAIMS MADE ☒ OCCUR				MED EXP (Any one person)	\$
						PERSONAL & ADV INJURY	\$ 1,000,000
						GENERAL AGGREGATE	\$ 2,000,000
						PRODUCTS - COM/OP AGG	\$ 2,000,000
						GEN'L AGGREGATE LIMIT APPLIES PER:	
☐ POLICY ☒ PRO-JECT ☐ LOC							
B		AUTOMOBILE LIABILITY	72UENGK5491	08/01/10	08/01/11	COMBINED SINGLE LIMIT (Ea accident)	\$ 1,000,000
		☒ ANY AUTO				BODILY INJURY (Per person)	\$
		☐ ALL OWNED AUTOS				BODILY INJURY (Per accident)	\$
		☐ SCHEDULED AUTOS				PROPERTY DAMAGE (Per accident)	\$
		☒ HIRED AUTOS					
		☒ NON-OWNED AUTOS					
		GARAGE LIABILITY				AUTO ONLY - EA ACCIDENT	\$
		☐ ANY AUTO				OTHER THAN EA ACC	\$
		☐				AUTO ONLY: AGG	\$
C		EXCESS/UMBRELLA LIABILITY	7521507	08/01/10	08/01/11	EACH OCCURRENCE	\$ 10,000,000
		☒ OCCUR ☐ CLAIMS MADE				AGGREGATE	\$ 10,000,000
							\$
		☐ DEDUCTIBLE					\$
		☒ RETENTION \$ 10,000					\$
							\$
D		WORKERS COMPENSATION AND EMPLOYERS' LIABILITY	BB1100243	08/01/10	08/01/11	☒ WC STATU-TORY LIMITS ☐ OTH-ER	
		ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED?				E.L. EACH ACCIDENT	\$ 1,000,000
		If yes, describe under SPECIAL PROVISIONS below				E.L. DISEASE - EA EMPLOYEE	\$ 1,000,000
		OTHER				E.L. DISEASE - POLICY LIMIT	\$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS	
1	
2	
3	
4	
5	
6	
7	
8	
9	
10	
11	
12	
13	
14	
15	
16	
17	
18	
19	
20	
21	
22	
23	
24	
25	
26	
27	
28	
29	
30	
31	
32	
33	
34	
35	
36	
37	
38	
39	
40	
41	
42	
43	
44	
45	
46	
47	
48	
49	
50	
51	
52	
53	
54	
55	
56	
57	
58	
59	
60	
61	
62	
63	
64	
65	
66	
67	
68	
69	
70	
71	
72	
73	
74	
75	
76	
77	
78	
79	
80	
81	
82	
83	
84	
85	
86	
87	
88	
89	
90	
91	
92	
93	
94	
95	
96	
97	
98	
99	
100	

RE: Pedley Road Resurfacing Project / Project No. C1-0528
[2]

CERTIFICATE HOLDER

Project No. C1-0528

County of Riverside

3525 14th Street

Riverside, CA 92501

USA.

CANCELLATION Ten Day Notice for Non-Payment of Premium

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION

DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN

NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT XXXXXXXXXXXX

NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL

NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR

AUTHORIZED REPRESENTATIVE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED ENDORSEMENT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

COMMERCIAL GENERAL LIABILITY SELF-INSURED RETENTION COVERAGE FORM

SECTION II – WHO IS INSURED is amended to include as an additional insured those persons or organizations who are required under a written contract with you to be named as an additional insured, but only with respect to liability for "bodily injury", "property damage", or "personal and advertising injury" caused, in whole or in part, by your acts or omissions or the acts or omissions of your subcontractors:

- A. In the performance of your ongoing operations or "your work", including "your work" that has been completed; or
- B. In connection with premises owned by or rented to you.

As used in this endorsement, the words "you" and "your" refer to the Named Insured.

All other terms and conditions of this Policy remain unchanged.

Schedule

Project

County of Riverside, Jurupa Community Service District and their respective officers, special districts, board of supervisors, representatives, directors, agents and employees

RE: Pedley Road Resurfacing Project Project No. C1-0528

Endorsement Number:

This endorsement is effective on the inception date of this policy unless otherwise stated herein

(The information below is required only when this endorsement is issued subsequent to the preparation of the policy.)


Policy Number: GPP002265802

Named Insured: All American Asphalt

Endorsement Effective Date: 8/1/10

00 CGL0006 00 05 07

2287



THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF SUBROGATION ENDORSEMENT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

COMMERCIAL GENERAL LIABILITY SELF-INSURED RETENTION COVERAGE FORM

Schedule

Project

County of Riverside, Jurupa Community Service District and
their respective officers, special districts, board of supervisors,
representatives, directors, agents and employees

RE: Pedley Road Resurfacing Project Project No. C1-
0528

Under **SECTION IV – COMMERCIAL GENERAL LIABILITY CONDITIONS, Condition 8. Transfer Of Rights of Recovery Against Others to Us** is amended by the addition of the following provision:

We waive any right of recovery we may have against the person or organization shown in the **SCHEDULE** above because of payments we make for injury or damage arising out of your operations or "your work" done under a written contract with that person or organization.

All other terms and conditions of this Policy remain unchanged.

Endorsement Number:

This endorsement is effective on the inception date of this policy unless otherwise stated herein.

(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Policy Number: GPP002265802


Named Insured: All American Asphalt

Endorsement Effective Date: 08/01/10

00 CGL0121 00 09 06 Includes Copyright Material from Insurance Services Office, Inc.

Page 1 of 1

2287



WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT—CALIFORNIA

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule. (This agreement applies only to the extent that you perform work under a written contract that requires you to obtain this agreement from US.)

You must maintain payroll records accurately segregating the remuneration of your employees while engaged in the work described in the Schedule.

The additional premium for this endorsement shall be * % of the California workers' compensation premium otherwise due on such remuneration.

Person or Organization	Schedule	Job Description
County of Riverside, Jurupa Community Service District and their respective officers, special districts, board of supervisors, representatives, directors, agents and employees	RE: Pedley Road Resurfacing Project Project No. C1-0528	

WHERE YOU ARE REQUIRED BY WRITTEN CONTRACT TO OBTAIN THIS AGREEMENT FROM US, PROVIDED THE CONTRACT IS SIGNED AND DATED PRIOR TO THE DATE OF LOSS TO WHICH THIS WAIVER APPLIES. IN NO INSTANCE SHALL THE PROVISIONS AFFORDED BY THIS ENDORSEMENT BENEFIT ANY COMPANY OPERATING AIRCRAFT FOR HIRE.


* The premium charge for this endorsement shall be 2% of the premium developed in the State of California, but not less than \$500 policy minimum premium.

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.


(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective	8/1/10	Policy No.	BB1100243	Endorsement No.	12
Insured	All American Asphalt			Policy Effective Date	8/1/10
Insurance Company	Seabright Insurance Company				

Countersigned By



WC 04 03 06
(Ed. 4-84)



EXCESS LIABILITY POLICY FORM

Various provisions in this policy restrict coverage. Read the entire policy carefully to determine rights, duties and what is and is not covered.

Throughout this policy, the words "you" and "your" refer to the Named Insured as shown in Item 1 of the Declarations. The words "we", "us" and "our" refer to the Company providing this insurance.

In consideration of the payment of the premium and in reliance upon the statements in the Declarations, we agree with you to provide coverage as follows:

INSURING AGREEMENTS

I. Coverage

- A. We will pay on your behalf the Ultimate Net Loss in excess of the Underlying Insurance, as shown in Item 4 of the Declarations, but only up to an amount not exceeding our Limits of Insurance as shown in Item 3 of the Declarations. Except for the terms, definitions, conditions and exclusions of this policy, the coverage provided by this policy shall follow the terms, definitions, conditions and exclusions of the First Underlying Insurance Policy as shown in Item 4 of the Declarations.
- B. The Limits of Insurance shown in Item 3 of the Declarations state the most we will pay regardless of the number of Insureds, claims made or suits brought or persons or organizations making claims or bringing suits.
- C. Maintenance of Underlying Insurance

The limits of insurance of the Underlying Insurance shown in Item 4 of the Declarations shall be maintained in full effect during the period of this policy except for any reduction or exhaustion of aggregate limits contained therein solely by the payment for damages for accidents or occurrences, whichever is applicable, that take place during each annual period of this policy and that are insured by this policy.

If you fail to comply with this requirement, we will only be liable to the same extent that we would had you fully complied with this requirement.

II. Definitions

A. Ultimate Net Loss

The term "Ultimate Net Loss" means the amount payable in settlement of the liability of the Insured after making deductions for all recoveries and for other valid and collectible insurance, excepting however the Underlying Insurance shown in Item 4 of the Declarations.

B. Each Annual Period

The term "Each Annual Period" means each consecutive period of one year commencing from the inception date of this policy.

C. Pollutants

The term "Pollutants" means any solid, liquid, gaseous or thermal irritant or contaminant, including smoke, vapor, soot, fumes, acids, alkalis, chemicals and waste material. Waste material includes materials which are intended to be or have been recycled, reconditioned or reclaimed.

SCHEDULE OF UNDERLYING INSURANCE

Issued to: ALL AMERICAN ASPHALT

Policy Number: 7521507

By: NATIONAL UNION FIRE INSURANCE COMPANY OF PITTSBURGH, PA.

TYPE OF POLICY
OR COVERAGE

INSURER, POLICY NO.
AND POLICY PERIOD

LIMITS

AUTO LIABILITY

HARTFORD INSURANCE CO.
72UENKG5491
08/01/10
08/01/11

\$1,000,000
COMBINED SINGLE LIMIT

EMPLOYERS LIABILITY

SeaBright Insurance Co.,
BB1100243
08/01/10
08/01/11

Defense Expenses are in addition to the limit

\$1,000,000
EACH ACCIDENT
\$1,000,000
DISEASE EACH EMPLOYEE
\$1,000,000
DISEASE POLICY LIMIT

EMPLOYEE BENEFITS LIABILITY

ARCH SPECIALTY INSURANCE CO.
GPP002702802
08/01/10
08/01/12

Defense Expenses are in addition to the limit


\$1,000,000
EACH EMPLOYEE
\$1,000,000
AGGREGATE
RETRO DATE 8/1/04

S.J.R.

Defense Expenses are in addition to the limit

SELF INSURED RETENTION OF
\$10,000
EACH EMPLOYEE

Limits are inclusive of Defense Expenses



Christopher G. Kopser
AUTHORIZED REPRESENTATIVE

Company Profile

HARTFORD FIRE INSURANCE COMPANY

ONE HARTFORD PLAZA
HARTFORD, CT 06115
800-243-5860

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE, SUITE 100
SACRAMENTO, CA 95833

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:	19682
NAIC Group #:	<u>0091</u>
California Company ID #:	0085-1
Date authorized in California:	January 07, 1870
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	CONNECTICUT

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AIRCRAFT
AUTOMOBILE
BOILER AND MACHINERY
BURGLARY
COMMON CARRIER LIABILITY
CREDIT
DISABILITY
FIRE
LEGAL INSURANCE
LIABILITY
MARINE
MISCELLANEOUS
PLATE GLASS
SPRINKLER
SURETY
TEAM AND VEHICLE
WORKERS' COMPENSATION

Company Profile

SEABRIGHT INSURANCE COMPANY

1501 4TH AVENUE, SUITE 2600

SEATTLE, WA 98101

Former Names for Company

Old Name: KEMPER EMPLOYERS INSURANCE COMPANY

Effective Date: 03-16-2004

Agent for Service of Process

KAREN HARRIS, C/O CORPORATION SERVICE COMPANY 2730 GATEWAY OAKS DRIVE,
SUITE 100 SACRAMENTO, CA 95833

Unable to Locate the Agent for Service of Process?

Reference Information

NAIC #:	15563
NAIC Group #:	<u>0000</u>
California Company ID #:	4648-2
Date authorized in California:	August 15, 2000
License Status:	UNLIMITED-NORMAL
Company Type:	Property & Casualty
State of Domicile:	ILLINOIS

Lines of Insurance Authorized to Transact

The company is authorized to transact business within these lines of insurance. For an explanation of any of these terms, please refer to the glossary.

AUTOMOBILE
LIABILITY
MARINE
WORKERS' COMPENSATION

Company Complaint Information

Company Enforcement Action Documents